Pre-bid queries Reply

Name of work:- Construction of balance work of OHSR, Distribution network and allied works for Patna water supply Project

Ref NIT No:- BUIDCo/ SIU-1/Yo-123/2015-23 Date:- 19.05.2017

SI.	Tender	As per Tender	Query	
No.	Reference			
1	Appendix to ITB, Pg 17 of 108, Clause 2	The last Seven years means for this tender 2010 – 2011 2010 – 2011 2011 – 2012 2012- 2013 2013 – 2014 2014 – 2015 2015 - 2016	We understand that there is a typographical error for which 2010-11 is appearing twice and the last seven years should be:- 2010 - 2011, 2011 - 2012, 2012 - 2013, 2013 - 2014, 2014 - 2015, 2016 - 2017. Please confirm.	The last seven years means 2010 - 2011, 2011 - 2012, 2012 - 2013, 2013 - 2014, 2014 - 2015, 2015 - 2016, 2016 - 2017 The same is also mentioned in the technical bid sheet uploaded in e-proc.
2	ITB, Pg 7 of 108, Clause 4.5 A (b)	Satisfactorily completed as a prime contractor (or as a nominated subcontractor, where the subcontract involved execution of all main items of work described in the bid document, provided further that all other qualification criteria are satisfied) at least one Similar Work (OHSR & Distribution Network) (of value not less than amount indicated in Appendix (usually not less than 10% (ten percent) of estimated value of contract.	We understand that in place of experience of distribution network, the experience of either water transmission or distribution may be considered. Please confirm.	Water transmission / water distribution under water supply project will be considered.
3	ITB, Pg 7-8 of 108, Clause 4.5 A (c). and Appendix to ITB, Pg 17-18 of 108, Clause 5	For Group – 1 OHSR & Tube Well: Bidder should have successfully completed at least two OHSR of cumulative capacity 949 KL, Two Nos. Of High Yield Tube Well/ Intake Well of Discharge 45 LPS. For Group – 2 Distribution Network & Tube Well: Bidder should have	We understand that each of the Groups 1 to 4, Either One No. High Yield Tube Well/ Intake Well of Discharge 45 LPS or Two Nos. High Yield Tube Well/ Intake Well of cumulative Discharge 45 LPS shall be considered. Please confirm.	Bidder should have completed Two Nos. Of High Yield Tube Well/ Intake Well of Discharge each capacity should be minimum 45 LPS or one High Yield Tube well / Intake well of discharge 90 LPS.

		successfully completed at least 49.48 KM laying of water supply distribution network, Two Nos. Of High Yield Tube Well/ Intake well of Discharge 45.0 LPS. For Group – 3 OHSR & Tube Well: Bidder should have successfully completed at least two OHSR of cumulative capacity 810 KL, Two Nos. Of High Yield Tube Well/ Intake well of Discharge 45.0 LPS. For Group – 4		
		OHSR & Tube Well: Bidder should have successfully completed at least two OHSR of cumulative capacity 895 KL, Two Nos. Of High Yield Tube Well/ Intake well of Discharge 45.0 LPS.		
4	ITB, Pg 7-8 of 108, Clause 4.5 A (c). and Appendix to ITB, Pg 17-18 of 108, Clause 5	For Group –1, Group-2, Group-3, Group- 4 Operation & Maintenance: Bidder should have successfully completed O&M for above work for at least one year.	We understand that by above work it is meant that the Bidder should have successfully completed O&M for the following individual works for at least one year: 1. OHSR 2. High Yield Tube Well / Intake Well 3. Transmission/ Distribution Pipeline Please confirm.	Yes Confirmed.
	www.eproc.bi har.gov.in		Description of Work for page 4 at website www.bihar.gov.in preview is written as "Unconditional bank guarantee from any scheduled Indian bank issued in Patna, Bihar in the format given If issued from any bank outside state will be converted to any bank at Patna before executing the agreement". The name of works mentioned above seems incorrect. Please make the correction to avoid any conflictions.	The name of work for Group-4 will be as per the technical bid sheet & Bid Document.

for all the p website pag with the v tender doc correct EM Cost for each	Estimated Cost and EMD packages mentioned in the ge which are contradictory values mentioned in the ument. Please clarify the ID amount and Estimated ch group.	The estimated cost & EMD mentioned in the NIT are tentative. The actual Estimated cost and EMD are mentioned in the technical bid sheet for each four group uploaded in the www.eproc.bihar.gov.in . website.
and Estimate Gr EMD ou Amo		the EMD as per technical bid sheet for each group
00.0 2 Rs 5 00.0	52,23,0 Rs 42,22,38,810.9 0 50,88,0 Rs 40,87,61,635.0	
4 Rs 4 00.0	41,89,0 Rs 31,88,37,984.0	
provide the group.	ues are not correct, please e correct value for each	
www.bihar.g	vide the BOQ and/or Price le which is to be uploaded	Financial bid of each four groups are uploaded in the www.eproc.bihar.gov.in . website.
	tand that ROU/ROW shall by client. Kindly confirm.	This will be under Contractor's scope however BUIDCo will facilitate to get the required information from the concerned department.
Kindly conduty, wheth	firm the status of Excise her PAC for ED exemption vided from client's side or	Excise duty shall not be exempted.
Liability Per		DLP will start after successful commissioning of the project. While the 5 year O&M will commence after completion of DLP period. During DLP operation of the project
	stand that DLP will run y with the O&M, please	shall be done by the contractor.

	We understand that electricity and water during O&M period is in the scope of client, please confirm. Also, we understand that in the case of power unavailability, the cost of diesel (if there) shall also be borne by client. Please confirm. If cost of diesel cost (for the duration of power unavailability) is in the scope of	Electricity cost shall be paid Patna Municipal Corporation. Diesel consumption shall be in the scope of contractor for the duration of power unavailability. The bidder is requested to access the average tentative power cut duration per month/wee by himself only.
	bidder, please specify the average tentative power cut duration per month/week.	
	Please provide list of documents to be uploaded as part of technical bid.	e-proc payment shall be submitted
	Also, please provide the list of documents to be submitted physically in the form of Hard Copy.	in hard copy
	Please clarify whether the tender documents to be uploaded by bidder as part of technical bid or not.	Bidder has to upload Bid document duly signed by authorized signatory.
	We request you to extend the due date of submission of bid by 3 weeks from the date of receipt/ publish of replies of the pre bid queries.	Please refer corrigendum- 3, Bid submission date is extended till 27.06.2017
	Kindly delete the requirement for the experience of High Yield Tube Well/ Intake well. Please consider the experience of OHSR and Distribution network for the qualification of construction experience	Bid condition prevail.
	Kindly allow O&M experience of any kind of pipeline network for qualification of operation and maintenance experience	Bid condition prevail.
	Kindly clarify the price adjustment methodology for the financial implication on the contractors due to enforcement of GST as it is due to be rolled out after the submission of tenders	Government rules as amendment will prevail.
	Kidnly clarify if excise exemption / GST exemption certificates would be issued by the department for the materials supplied by the contractor.	Excise duty shall not be exempted.