



Bihar Urban Infrastructure Development Corporation Ltd

(A Govt. of Bihar Undertaking)

West Boring Canal Road, Raja Pul, Bihar – 800 001

Tel – 0612-2506109, Fax No- 0612-2506132, Website : <http://buidco.in>

1664

No: BUIDCO/PMU (ADB Project)/ Yo – 227/20 - 406

Date: 01/10/2020

Notification of Award

Sub:- Remaining work for improvement of water supply system in Bhagalpur Municipal Corporation (BWSP-1) in 04 Packages.

- Balance work bifurcated in 4 packages for fresh bidding.
- Notice for invitation of bid issued vide no NCB/11 on 13th April'2020.
- Two bids received in every package.
- Technical Bids opened on 03rd June'2020 and Financial Bid on 8th July'2020
- Name of the bidders under 04 Packages are mentioned below:

SN	Package	Name of the bidders
1	Package 01 - BH/WS/01	1. KCPL-VRS JV 2. Ganadhipati Construction Pvt Ltd
2	Package 02 - BH/WS/01	1. Nalanda Engicon Pvt Ltd 2. KCPL-VRS JV
3	Package 03 - BH/WS/01	1. Nalanda Engicon Pvt Ltd 2. KCPL-VRS JV
4	Package 04 - BH/WS/01	1. Nalanda Engicon Pvt Ltd 2. KCPL-VRS JV

- Name of the bidders rejected due to technically non-responsive and incomplete bid under each Packages are mentioned below:

SN	Package	Name of the bidders
1	Package 01 - BH/WS/01	Ganadhipati Construction Pvt Ltd
2	Package 02 - BH/WS/01	Nalanda Engicon Pvt Ltd
3	Package 03 - BH/WS/01	Nalanda Engicon Pvt Ltd
4	Package 04 - BH/WS/01	Nalanda Engicon Pvt Ltd

- Bidder Quoted, Evaluated Bid Price and Agreement Cost after Negotiation of the technically responsive bidder under 04 Packages are mentioned below:

S N	Packages	Name of the bidder	Quoted Price (INR)	Evaluated Price (INR)	Agreement Cost after Negotiation (INR)
1	Package 01 - BH/WS/01	KCPL-VRS JV	25,31,46,928.85	25,31,46,928.85	25,14,93,094.56
2	Package 02 - BH/WS/01	KCPL-VRS JV	102,16,87,459.30	1,02,16,87,459.30	1,01,80,49,230.58
3	Package 03 - BH/WS/01	KCPL-VRS JV	101,90,20,488.93	1,02,16,48,488.93	1,01,54,73,780.25
4	Package 04 - BH/WS/01	KCPL-VRS JV	34,04,85,390.32	34,04,85,390.32	33,75,94,294.01

• Scope and Duration of the Works under each Packages

663

9	Packages	Components under Pkg	Duration
1	Package 01 - BH/WS/01	03 OHSR Zones (Housing Board, Thakurbadi, TMBU - including New Tube wells, HSC, Public Stand Post, Monitoring Station)	EPC - 9 Months O&M - 60 Months
2	Package 02 - BH/WS/01	10 Nos. OHSR Zones (3 Partial, 5 New, 2 Existing including New Tube wells, HSC)	EPC - 18 Months O&M - 60 Months
3	Package 03 - BH/WS/01	10 Nos. OHSR Zones (3 Partial, 5 New, 2 Existing including New Tube wells, HSC)	EPC - 18 Months O&M - 60 Months
4	Package 04 - BH/WS/01	Renovation of Existing WTP , Emergency Intake and pump	EPC - 9 Months O&M - 60 Months

for
01/10/20

Additional Program Director,
ADB Projects, BUIDCo, Patna.

dr