

Addendum-1

Name of Work:- Design, Build Operate and Maintenance for 5 Years including 1 year DLP mechanized Automatic Car Parking Facility for minimum 150 Cars in Maurya Lok Complex on EPC Mode under Patna Smart City Mission.

NIT No- BUDDCo/ Yo- 2620/22-53, Date:-16.12.2022

S/LN	Existing Bid Clause	To be read as																																																												
0.																																																														
1.	Name of work:- Design, Build Operate and Maintenance for 5 Years including 1 year DLP mechanized Automatic Car Parking Facility for minimum 150 Cars in Maurya Lok Complex on EPC Mode under Patna Smart City Mission.	Name of work:- Design, Build Operate and Transfer mechanized Automatic Car Parking Facility including 03 (Three) years DLP for minimum 150 Cars in Maurya Lok Complex on EPC Mode under Patna Smart City Mission.																																																												
2.	A General 4.4 JV not allowed.	A General 4.4 Bids from Joint ventures are acceptable for projects costing Rs. 10 crores or more. Eligibility for Joint Venture will be as per Road Construction department, Government of Bihar, Letter no. 02/2010-8131 (S) w dated 24-07-2012.																																																												
3.	Important Notice for tender	As per direction from The Honourable High Court, Patna CWJC No-9941 of 2022 & RCD Notification No 449 (s) . dt. 16.01.2020. The bidders not to quote the rate beyond 10% below of the estimated cost. Failing which the bid shall be rejected.																																																												
4	Detail Payment Schedule	Detail Payment Schedule																																																												
	<table border="1"> <thead> <tr> <th style="text-align: center;">S.N.</th> <th style="text-align: center;">Stages of Work</th> <th style="text-align: center;">Percentage of "bidamount"</th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">1.</td> <td>On approval of Final design (Architectural/structural Designs, Estimates, Tech Spec)</td> <td style="text-align: center;">5%</td> </tr> <tr> <td style="text-align: center;">2.</td> <td>On Completion of Civil Foundation works.</td> <td style="text-align: center;">10%</td> </tr> <tr> <td style="text-align: center;">3.</td> <td>On supply of steel structure up to 6 Level on prorata basis module wise.</td> <td style="text-align: center;">20%</td> </tr> <tr> <td style="text-align: center;">4.</td> <td>On completion of erection of steel structure upto 6 level module wise on prorata basis</td> <td style="text-align: center;">10%</td> </tr> <tr> <td style="text-align: center;">4.</td> <td>On supply & erection of drive assembly and pallets</td> <td style="text-align: center;">15%</td> </tr> <tr> <td style="text-align: center;">5.</td> <td>on Completion of MEP works, fire- fighting, Firefighting system including OH tank, Cladding, external development, etc.</td> <td style="text-align: center;">20%</td> </tr> <tr> <td style="text-align: center;">6.</td> <td>On completion of Testing, commissioning, clearing snags, Handing Over and training.</td> <td style="text-align: center;">10%</td> </tr> <tr> <td style="text-align: center;">7.</td> <td>During O&M period of 5 years on prorata basis module wise.</td> <td style="text-align: center;">10%</td> </tr> <tr> <td style="text-align: center;">8.</td> <td colspan="2">Defect Liability period:- 1 Year from the date of completion of project.</td> </tr> </tbody> </table>	S.N.	Stages of Work	Percentage of "bidamount"	1.	On approval of Final design (Architectural/structural Designs, Estimates, Tech Spec)	5%	2.	On Completion of Civil Foundation works.	10%	3.	On supply of steel structure up to 6 Level on prorata basis module wise.	20%	4.	On completion of erection of steel structure upto 6 level module wise on prorata basis	10%	4.	On supply & erection of drive assembly and pallets	15%	5.	on Completion of MEP works, fire- fighting, Firefighting system including OH tank, Cladding, external development, etc.	20%	6.	On completion of Testing, commissioning, clearing snags, Handing Over and training.	10%	7.	During O&M period of 5 years on prorata basis module wise.	10%	8.	Defect Liability period:- 1 Year from the date of completion of project.		<table border="1"> <thead> <tr> <th style="text-align: center;">S.N.</th> <th style="text-align: center;">Stages of Work</th> <th style="text-align: center;">Percentage of "bidamount"</th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">1.</td> <td>On approval of Final design (Architectural/structural Designs, Estimates, Tech Spec)</td> <td style="text-align: center;">5%</td> </tr> <tr> <td style="text-align: center;">2.</td> <td>On Completion of Civil Foundation works.</td> <td style="text-align: center;">10%</td> </tr> <tr> <td style="text-align: center;">3.</td> <td>On supply of steel structure up to 6 Level on prorata basis module wise.</td> <td style="text-align: center;">20%</td> </tr> <tr> <td style="text-align: center;">4.</td> <td>On completion of erection of steel structure upto 6 level module wise on prorata basis</td> <td style="text-align: center;">10%</td> </tr> <tr> <td style="text-align: center;">4.</td> <td>On supply & erection of drive assembly and pallets</td> <td style="text-align: center;">15%</td> </tr> <tr> <td style="text-align: center;">5.</td> <td>on Completion of MEP works, fire- fighting, Firefighting system including OH tank, Cladding, external development, etc.</td> <td style="text-align: center;">20%</td> </tr> <tr> <td style="text-align: center;">6.</td> <td>On completion of Testing, commissioning, clearing snags, Handing Over and training.</td> <td style="text-align: center;">20%</td> </tr> <tr> <td style="text-align: center;">7.</td> <td colspan="2">O&M will not be a part of this bids.</td> </tr> <tr> <td style="text-align: center;">8.</td> <td colspan="2">Defect Liability period:- 03 (Three) Years from the date of completion of project.</td> </tr> </tbody> </table>	S.N.	Stages of Work	Percentage of "bidamount"	1.	On approval of Final design (Architectural/structural Designs, Estimates, Tech Spec)	5%	2.	On Completion of Civil Foundation works.	10%	3.	On supply of steel structure up to 6 Level on prorata basis module wise.	20%	4.	On completion of erection of steel structure upto 6 level module wise on prorata basis	10%	4.	On supply & erection of drive assembly and pallets	15%	5.	on Completion of MEP works, fire- fighting, Firefighting system including OH tank, Cladding, external development, etc.	20%	6.	On completion of Testing, commissioning, clearing snags, Handing Over and training.	20%	7.	O&M will not be a part of this bids.		8.	Defect Liability period:- 03 (Three) Years from the date of completion of project.	
S.N.	Stages of Work	Percentage of "bidamount"																																																												
1.	On approval of Final design (Architectural/structural Designs, Estimates, Tech Spec)	5%																																																												
2.	On Completion of Civil Foundation works.	10%																																																												
3.	On supply of steel structure up to 6 Level on prorata basis module wise.	20%																																																												
4.	On completion of erection of steel structure upto 6 level module wise on prorata basis	10%																																																												
4.	On supply & erection of drive assembly and pallets	15%																																																												
5.	on Completion of MEP works, fire- fighting, Firefighting system including OH tank, Cladding, external development, etc.	20%																																																												
6.	On completion of Testing, commissioning, clearing snags, Handing Over and training.	10%																																																												
7.	During O&M period of 5 years on prorata basis module wise.	10%																																																												
8.	Defect Liability period:- 1 Year from the date of completion of project.																																																													
S.N.	Stages of Work	Percentage of "bidamount"																																																												
1.	On approval of Final design (Architectural/structural Designs, Estimates, Tech Spec)	5%																																																												
2.	On Completion of Civil Foundation works.	10%																																																												
3.	On supply of steel structure up to 6 Level on prorata basis module wise.	20%																																																												
4.	On completion of erection of steel structure upto 6 level module wise on prorata basis	10%																																																												
4.	On supply & erection of drive assembly and pallets	15%																																																												
5.	on Completion of MEP works, fire- fighting, Firefighting system including OH tank, Cladding, external development, etc.	20%																																																												
6.	On completion of Testing, commissioning, clearing snags, Handing Over and training.	20%																																																												
7.	O&M will not be a part of this bids.																																																													
8.	Defect Liability period:- 03 (Three) Years from the date of completion of project.																																																													

The other terms & conditions will remain the same.


General manager,

Planning, Design & Monitoring,
BUDDCo, Patna