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NOTICE INVITING TENDER 

for 

Construction of Foot Over Bridge for Pedestrians  at St. Xavier’s School, 

Gandhi Maidan Under Patna Smart City, Bihar, India.  
(Through e-procurement mode only- www.eproc.bihar.gov.in ) 

NIT.No- BUIDCo/ Yo-2540/22-4073/22 -25                                                                     Date:- 02.11.2022 

1.  Bihar Urban Infrastructure Development Corporation Limited (BUIDCo) invites bids from eligible experienced Firms / 

Contractors / Agencies / Bidders registered in appropriate category in any government organisation/PSUs for execution of works as 

given below :- 

Name of Work Estimated Cost  Bid Document 

Bid 

Security 

(EMD) 

Bid Processing 

Fee 

Time for 

completion 

Construction of Foot Over Bridge for Pedestrians  

at St. Xavier’s School, Gandhi Maidan Under 

Patna Smart City, Bihar, India.  

Rs. 

3,41,23,000.00 

Rs.  

23,600.00 

Rs. 

6,82,460.00 

Rs.  

17,700.00 
06 Months. 

2. Date of Downloading of Bid Document : 
From 08.11.2022 to 30.11.2022 up to 05:00 P.M.  

Through website  :   www.eproc.bihar.gov.in. 

3. Place & Date of pre-bid meeting : 

Date:-11.11.2022, Time 03.00 P.M; 

BUIDCo Office, West Boring Cannal Road (Rajapul) Patna, 

Bihar, India, PIN -800 001 

4. Last date of Receiving Queries : Date:-12.11.2022, Time 05.00 P.M. 

5. Last Date and time for uploading of bid. : 
Date:-30.11.2022 up to 03.00 P.M. 

Through website  :   www.eproc.bihar.gov.in. 

6. Last Date and time for submission of hard copy of bid  : Date:-01.12.2022, Time 03.00 P.M 

7. Time & Date of opening technical bids  : Date:-01.12.2022, Time 04.00 P.M 

8. Time & date of opening financial bids : To be communicated later on. 

9. Place of opening of Bid : Through website  :   www.eproc.bihar.gov.in. 

10. Periods of bids validity    : 120 Days. 

11. Officer inviting bids : Chief Engineer, Design, Planning & Monitoring, BUIDCo, Patna. 

12. 
For participation in E-tendering proc, the contractor shall have to get themselves registered to get User ID, Password & digital 

signature. This will enable accessing the website www.eproc.bihar.gov.in & download/participate in E-tender. 

13. The tender documents can be obtained through our website www.eproc.bihar.gov.in  & http://buidco.in. 

14. 

(i)  Bid processing fees to be paid through online mode i.e. Internet payment getaway (Credit/Debit Card), Net Banking, 

NEFT/RTGS.  

(ii) Bids along with necessary online payments must be submitted through e-procurement portal www.eproc.bihar.gov.in 

before the date & time specified in the NIT. The department does not take any responsibility for the delay/Non availability 

of internet connection, Network Traffic/Holidays or any other reasons" 

15. 

Bid document cost should be paid by draft of any scheduled banks payable in favour of Managing Director, Bihar Urban 

Infrastructure Development Corporation Ltd, Original Bank Draft will have to be submitted in the office of Managing Director, 

Bihar Urban Infrastructure Development Corporation Ltd, Near Rajapur Pul, West Boring Canal Road, Patna-800001 on or 

before 03:00 PM on 01.12.2022 failing which the tender will be rejected. 

16. 

Earnest Money should be in the form of Bank Guarantee of any scheduled banks payable in favour of Managing Director, 

Bihar Urban Infrastructure Development Corporation Ltd, on or before 03:00 PM on 01.12.2022 failing which the tender will 

be rejected. The Estimated Cost may increase or decrease. All the information/corrigendum/addendum related to the project 

shall be published on the website www.eproc.bihar.gov.in and www.buidco.in. 

17. 
The authority shall have the right to reject the bid without assigning any reason what so ever. For any information department 

help line No. 18003456109 may be used 

18. Estimate amount may vary. So EMD will be deposited as per Technical Sheet uploaded on the website www.eproc.bihar.gov.in 

19. 

Further details of works can be obtained from the office of Chief Engineer, Design. Planning & Monitoring For clarification, 

regarding the E –tendering process, please contact e-procurement, Helpdesk, first Floor, M/22, Bank of India Building, Road 

No-25, Sri Krishna Nagar, Patna – 800 001, Telephone no. 0612-2523006, Mobile No –07542028164. 

 

 Sd/- 

 Chief Engineer, 

 Design, Planning, Monitoring, 

 BUIDCo, Patna. 

#West Boring Cannal Road (Rajapul) Patna, Bihar, India, PIN -800 001 

(Tel: +91 612-2558412, Web:-http://buidco.in, Email: mdbuidco@gmail.com) 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://buidco.in/


 



DISCLAIMER 

The information contained in this Standard Bidding document (“SBD”) document whether 

subsequently provided to the bidders, (“Bidder/s”) verbally or in documentary form by Patna Smart 

City Limited (henceforth referred to as “PSCL” in this document) and BUIDCO or any of its 

employees or advisors, is provided to Bidders on the terms and conditions set out in this Tender 

Document and any other terms and conditions subject to which such information is provided. 

 

This SBD is not an agreement and is not an offer or invitation to any party. The purpose of this 

SBD is to provide the Bidders or any other person with information to assist the formulation of their 

financial offers (“Bid”). This SBD includes statements, which reflect various assumptions and 

assessments arrived at by PSCL in relation to this scope. This Tender document does not purport to 

contain all the information each Bidder may require. This Tender document may not be appropriate for 

all persons, and it is not possible for the Managing Director (MD), BUDICO and their employees or 

advisors to consider the objectives, technical expertise and particular needs of each Bidder. 

 

The assumptions, assessments, statements and information contained in the Bid documents, may 

not be complete, accurate, adequate or correct. Each Bidder must therefore conduct its own analysis of 

the information contained in this SBD or seek its own professional advice from appropriate sources. 

 

Information provided in this Tender Document to the Bidder is on a wide range of matters, some of 

which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete or authoritative 

statement of law. PSCL/BUIDCO accepts no responsibility for the accuracy or otherwise for any 

interpretation of opinion on law expressed herein. PSCL/BUIDCO and their employees and advisors 

make no representation or warranty and shall incur no liability to any person, including the Bidder 

under law, statute, rules or regulations or tort, the principles of restitution or unjust enrichment or 

otherwise for any loss, cost, expense or damage which may arise from or be incurred or suffered on 

account of anything contained in this SBD or otherwise, including the accuracy, reliability or 

completeness of the SBD, and any assessment, assumption, statement or information contained therein 

or deemed to form part of this SBD or arising in any way in this Selection Process. PSCL/BUIDCO also 

accepts no liability of any nature whether resulting from negligence or otherwise howsoever caused 

arising from reliance of any Bidder upon the statements contained in this SBD. PSCL may in its 

absolute discretion, but without being under any obligation to do so, can amend or supplement the 

information in this SBD. 

 

The issue of this Tender document does not imply that PSCL/BUIDCO is bound to select a Bidder 

or to appoint the Selected Bidder (as defined hereinafter), for implementation and PSCL reserves the 

right to reject all or any of the Bidders or Bids without assigning any reason whatsoever. 

 

The Bidder shall bear all its costs associated with or relating to the preparation and submission of 

its Bid including but not limited to preparation, copying, postage, delivery fees, expenses 

associated with any demonstrations or presentations which may be required by 

PSCL/BUIDCO or any other costs incurred in connection with or relating to its Bid. All such costs 

and expenses will remain with the Bidder and PSCL/BUIDCO shall not be liable in any manner 

whatsoever for the same or for any other costs or other expenses incurred by a Bidder in 

preparation for submission of the Bid, regardless of the conduct or outcome of the Selection 

process or any other costs incurred in connection with or relating to its Bid. All such costs and 

expenses will remain with the Bidder and PSCL/BUIDCO shall not be liable in any manner 

whatsoever for the same or for any other costs or other expenses incurred by a Bidder in 

preparation for submission of the Bid regardless of the conduct or outcome of the Selection 

process.



 

NIT No. - BUIDCo/ Yo-2540/22-40 

Patna Smart City Limited PSCL with BUIDCO as implementing agency invites online bids for “Construction 

of Foot Over Bridge for pedestrians at St Xavier’s School, Gandhi Maidan” under Smart City Mission 

(SCM) in Patna” as per following timelines/Data: - 

Sl. 
No. 

Activity Timeline 

1. 
Online Sale/Download period of Tender 

documents 
From 08.11.2022 to 30.11.2022 up to 05:00 P.M.  
https://eproc.bihar.gov.in 

 

2. 

Date & time of pre-bid meeting at BUIDCO 
office Near Rajapur Pul, West Boring Canal 

Road, Patna-800001 Query may be send only on 

e-mail id pdhqbuidco@gmail.com up to 

12.11.2022  No Query will be entertained after 

the last date and time of submission of queries & 

other than the given e-mail. 

 

Date:-11.11.2022, Time 05.00 P.M. 

3. 
Last date and time for submission of bids 

online 

Till 15.00 Hrs. on 30.11.2022 

https://eproc.bihar.gov.in 

 

4. 

Last date and time for submission of 

original (hard copy) of EMD & DD 

(SBD fee) 

 

Till 15.00 Hrs. on 01.12.2022 

5. Date and time of opening of Technical bid At 16.00 Hrs. on 01.12.2022 

6. Date and time of opening of Financial bid To be communicated latter on. 

7. Bid Validity period 120 days 

 

8. 

 

Cost of Bid Document 

Rs. 23,600/-   (Non-Refundable) in the form of 

Demand Draft in favour of Managing Director, 

BUIDCO, payable at Patna. 

9. e-proc Bid Processing Fee 
Payable to BELTRON as per e-proc norms 
https://eproc.bihar.gov.in/ 

 

10. 
Estimated Cost of Project 3,41,23,000.00 only. 

11. Earnest Money Deposit (EMD) 

Rs. 6,82,460.00 only (Refundable) in the form of 

Unconditional Bank Guarantee, DD of Scheduled 

Bank; Post Office Term Deposit/ FD/NSC to be 

pledged in favour of Managing Director, 

BUIDCO, payable at Patna. 

12. Method of Selection 

Least Cost Selection Method: Bidder who have 

qualified the technical qualification criteria and 

quoted the lowest bid shall be 

awarded the Project Construction/ 

Implementation work. 

13. Project Duration 6 (Six) months 

14. 
Name and Address for Correspondence / Bid 

Opening Venue 
MANAGING DIRECTOR, BUIDCo., Patna. 

 

 

 

 

 

 

https://eproc.bihar.gov.in/
https://eproc.bihar.gov.in/
https://eproc.bihar.gov.in/


 

1. INSTRUCTIONS FOR ONLINE BID SUBMISSION 

(i) PSCL with BUIDCo as implementing agency intends to undertake a competitive bidding 

process in order to shortlist and qualify suitable Bidders, who shall be eligible for 

evaluation of their price bids towards selection of the successful bidder in terms of the 

SBD for award of the project. 

 

(ii) The SBD document containing the project profile, invitation for qualification and criteria 

for evaluation may be obtained from the website: www.eproc2.bihar.gov.in (Under 

BUIDCO) 
 

(iii) For support related to e-tendering process, bidders may contact “e- Procurement HELP 

DESK, First Floor, Plot No.- M/22, Road No.-25, Sri Krishna Nagar, Bank of India 

Compound, Patna-800001, Contact No: 0612-2523006; 7542028164”. 
 

(iv) PSCL with BUIDCO as implementing agency will not be responsible, in case of any delay, 

due to any reason whatsoever, in receipt of Bid Documents. 
 

(v) The Owner reserves the right to reject any or all Bids or cancel/withdraw the Invitation 

for Bids (IFB) without assigning any reason whatsoever and in such case, no Bidder/ 

intending Bidder shall have any claim arising out of such action. 

 

(vi) For participating in e-tendering process, the contractor shall have to get themselves 

registered to get used ID, Password and digital signature. This will enable them to access 

the websitewww.eproc2.bihar.gov.in and download/participate in e-tender. 
 

(vii)The bidder must have the Class II/III Digital Signature Certificate (DSC) and e-Tendering 

User-id of the e-Procurement website before participating in the e-tendering process. The 

bidder may use their DSC if they already have the DSC. They can also take DSC from 

any of the authorized agencies. For user-id they have to get registered themselves on e- 

procurement website https://www.eproc2.bihar.gov.in/BELTRON and submit their bids 

online on the same. Offline bids shall not be entertained by the Tender Inviting Authority 

for the tenders published in e-procurement platform. 

 

(viii) The detail of the bidding process and summary of the scope of construction works for the 

project is included in the SBD document. 
 

(ix) Any clarifications may be sought online through the tender site, through the contact 

details or during pre-bid meeting if any. Bidder should take into account the corrigendum if 

any published before submitting the bids online. 

 

(x) In the unlikely event of the server for www.eproc2.bihar.gov.in being down for more than 

two consecutive hours (in the period from midnight to closing time for receipt of tenders) 

on the last date of receiving of bid, the last date of the same shall be extended by 

concerned authority only to the next working day till the last receiving time stipulated in 

the original NIT. 

 

(xi) The bidders are requested to check their file size of uploaded documents at the time of 

submission & they should ensure that work file is uploaded. If they feel that the complete 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
https://www.eproc.bihar.gov.in/BELTRON
http://www.eproc.bihar.gov.in/


 

file is not uploaded then they should click on cancel & update the same before 

submission. The bidders should satisfy themselves of download ability/ visibility of the 

scanned & uploaded file by them. 
 

(xii) The bidders must use MS Office-2003 version. File size should be less than 5MB and 

should be in M.S. word, M.S. Excel, PDF and JPEG Formats. 
 

(xiii) The bidders shall submit their eligibility and qualification details, Technical bid, 

Financial bid etc., in the online standard formats given for respective tenders in e-

Procurement website (www.eproc2.bihar.gov.in) at the respective stage only. The 

bidders shall upload the scanned copies of all the relevant certificates, documents etc., in 

support of their eligibility criteria / technical bids and other certificate /documents in the 

e-Procurement website. The bidder shall sign on the supporting statements, documents, 

certificates, uploaded by him, owning responsibility for their correctness /authenticity. 

 

(xiv) Bidder must submit the EMD and Tender Fee (online and original hard copy as well) 

and the Technical and Financial Bid in online only as per Clause of this SBD. The 

Financial bid submitted in hard copy shall be treated as non-responsive and eligible 

for rejection. The original hard copy (EMD and Tender Fee) must submit to the Tender 

Inviting Authority BUIDCO at Near Rajapur Pul, West Boring Canal Road, Patna-

800001 Bihar, within bid submission due date and time as indicated in the tender. 

Scanned copy of the instrument should be uploaded as part of the offer. 
 

(xv) The bidder has to select the payment option as offline to pay the Tender FEE as applicable 

and enter details of the instruments. 
 

(xvi) The details of the DD/any other accepted instrument, physically delivered, should tally 

with the details available in the scanned copy and the data entered during bid submission 

time, otherwise submitted bid shall not be acceptable or liable for rejection. 
 

(xvii) A bid processing fee (Non-Refundable) to be paid only through e-Payment modes i.e., 

Internet Payment Gateway (Master or Visa Card) /Internet Banking/NEFT or RTGS 

towards charges for online processing charges of e-procurement website. 
 

(xviii) In exceptional circumstances, the competent authority, PSCL/BUIDCO may solicit the 

Bidder‟s Consent to an extension of the period of validity. 

(xix) Corrigendum/ Addendum, if any, will be published on the website itself. 
 

(xx) For any queries regarding Tendering process, the bidders may contact at address as 

provided in the tender document. 
 

(xxi) Bids that are rejected during the bid opening process shall not be considered for further 

evaluation, irrespective of the circumstances. 

http://www.eproc.bihar.gov.in/


 

2. INTRODUCTION 

 
2.1 About PSCL 

Patna Smart City Limited (PSCL) is a Special Purpose Vehicle created under the Patna 

Municipal Corporation to deliver several Pan City and Area Based Development initiatives with 

focus on infrastructure and ICT advancements at strategic locations in the city. 

 

 

2.2 Introduction to Project 

 
The Ministry of Housing and Urban Development (MoHUA), Government of India (GoI) has 

initiated Smart Cities Mission (SCM), under which selected cities are being developed as smart 

cities with a focus on improving citizen services with ICT intervention. Smart Cities Mission 

(SCM) is an urban renewal and retrofitting program by the Government of India with a mission 

to develop 100 cities all over the country making them citizen friendly, sustainable and 

investment destination. Under the smart city scheme, Government has emphasized to improve 

the basic civic amenities of the cities on one hand and the provision of modern technological 

advances for ease of living on the other hand. 

The Smart City Proposal for Patna envisions to implementing a number of projects categorized 

into Area Based Development (ABD) projects and Pan City components. The ABD projects 

focuses on physical infrastructure components, whereas the Pan City components focuses on the 

ICT interventions in the city. 

To achieve Patna‟s vision for a smart city, large numbers of measures are required to be 

implemented. Considering the priorities echoed by stakeholders during the consultative process 

and practical feasibility, one of the initiatives shortlisted is Construction of Foot Over Bridge for 

pedestrians at St Xavier‟s School, Gandhi Maidan. 

 

PSCL with BUIDCO as implementing agency, wherein BUIDCO will work as the monitoring 

and execution of the project while PSCL would be the main client for the project. A tripartite 

agreement would be entered between BUIDCO, PSCL and selected bidder for project execution. 

The payment to selected bidder would be done by PSCL after certification from BUIDCO.  A 

tripartite agreement will be made with successful bidder, BUIDCO & PSCL for project 

execution.



3. TECHNICAL QUALIFICATION CRITERIA 
 
 

 
SI No. 

 
TECHNICAL QUALIFICATION CRITERIA 

 
REQUIRED DOCUMENT 

EVIDENCE 

1. Name and Address of Bidder Bidders Letter Pad 

 
2. 

Registration no. & Department The Agency must be of appropriate Class, 

registration with Central/State Govt./ Public 

Undertaking(s) 

 

3. 
Bidder's Information 

(i) Legal Status of Bidder 

(ii) Power of attorney of signatory Bid* 
*(In Notary affidavit of Rs1000/-) 

4. GST Registration Must possess valid GST registration 

5. PAN Must quote PAN 

6. Electrical License Must possess valid Electrical License. 

In case of valid Electrical License from Third 

party, notary affidavit with signature of the 

both bidder and third party, should be provided 

prior to submission of bid
*
. 

*(In Notary affidavit of Rs100/-) 

7. Character certificate Must possess Character Certificate issued by 

Superintendent of Police. 

8. EPF Registration 

9. ESIC Registration 

 

 

10. 

Cost of Bid Document Rs. 23,600/- (Rupees Ten Thousand) only 
(Non-Refundable) in the form of Demand 

Draft in favour of Managing Director, 

BUIDCO, payable at Patna. 

11 Earnest Money Rs 6,82,460/- (Rupees Six Lakh Eighty- 

Two Thousand Four Hundred Sixty) 

only (Refundable) in the form of 

Unconditional Bank Guarantee, DD of 

Scheduled Bank; Post Office Term Deposit/ 

FD/NSC to be pledged in favour of 

Managing Director, BUIDCO, 

payable at Patna. 

12 
e-proc Bid Processing Fee 

Payable to BELTRON as per e-proc 

norms https://eproc.bihar.gov.in/ 

 
13. 

 
Annual Financial Turnover 

Minimum Annual Financial Turnover (in all 

classes of civil engineering construction 

works only) of amount of construction work, 

which must be at least equal to 50% of 

estimated cost of work in any one of the five 

years mentioned below  

Financial Years  

2017- 2018 

2018 – 2019 

2019 - 2020 

2020 – 2021 

2021-2022  

The turnover will be indexed at the rate of 8% 

per year (Base Year 2021-22) 

https://eproc.bihar.gov.in/


 

14. Experience of work of similar nature Satisfactorily completed as a prime contractor       at least 

one work of similar nature of value not less than 50% 

of estimated cost of project during last Five years, 

before one month of date of submission of bid. 

Similar nature of work: Civil works of which shall 

include prefabricated /structural steel works. 

15. Key Personnel‟s and their Experience Site Engineer - 2 Nos. 

B.E. Mech./Civil with 7 Year Experience or  

Retired Assistant Engineer. 

16. Plants and Equipment‟s (i) Concrete mixer with integral weigh 

batching facility -1 no.  

(ii) Crane/Hydra -02 no.  

(iii) Automatic Steel Cutter Machine-02 no.  

(iv)  Automatic Welding Machine-02 no.  

17. Availability of Credit Facilities, Undertakings etc. (i) Evidence of Access to Availability of credit facilities 

(minimum 10 % of the estimated cost) certified by the 

Banker. 

(ii) Undertaking that the bidder would be able to 

invest a minimum of cost up to 25% of contract value 

during Implementation of the contract* *(In Notary 

affidavit of Rs100/-) 

18. Programme of Construction All Bidder must Furnish the proposed methodology 

and programme of construction 

19. Litigation history All Bidder must Furnish information 

regarding litigation during last 5 years 

20. Declaration for Blacklist/Debarred/Termination Declaration by the bidder that as on the date of 

submission of bid, the bidder is not blacklisted/ 

debarred/ terminated by any Central/State Government 

Organization/Department/ PSU in India* 
*(In Notary Affidavit of Rs100/-) 

21. Bid Capacity (BC) The Bidder must have Available Bidding 

Capacity more than the Bid Value. i.e., Total  

Project cost 

(Bid Capacity = A x N x 3 – B) A=Maximum 

Annual Turn Over after indexation (in Rs.) 

Financial Years Index  

2018- 2017              1.61 

2019- 2018              1.46 

2018 – 2019            1.33    

2019 – 2020            1.21 

2020 – 2021            1.10 

The turnover will be indexed at the rate of 8% for a 

year (Base Year 2021-22). 

N=Time of Completion, in years 

B=Value of work in hand (in Rs.) 

22. Bid Validity period 120 days 

23. Manufacturers'/Producers‟ Authorization Form   As per SBD format 

24. Any other document, as specified in the SBD 

document 

As per SBD format 



STANDARD BIDDING DOCUMENT 

PROCUREMENT OF 

WORKS 
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A.GENERAL 

 

1. Scope of Bid 

1.1 The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in 

these documents and referred to as "the works") detailed in the table given in IFB. The bidders may 

submit bids for any or all of the works detailed in the table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 

1.3 Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives (bidder / 

tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

1.4 Administrative authority shall decide that this agreement would be either PERCENTAGE RATE OR 

ITEM RATE and accordingly the non-relevant sections of this document must be crossed. 

 

 

2. Funds 

2.1 The expenditure on this project will be met as decided by the Competent Authority. 

 

 

3 Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that 

the Bidder is neither associated, nor has been associated, directly or indirectly, with the Consultant; 

Engineer-in-Charge or any other entity that has prepared the design, specifications, and other 

documents for the Project or being proposed as Project Manager for the Contract or involved in 

supervision of the contract. A firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the works, and any of its affiliates shall not be eligible to 

bid. 

3.3 Bidders shall not be under a declaration of ineligibility for delay, failure or corrupt and fraudulent 

practices by any of the State Govt. or Central Govt. or Public Undertaking or any Autonomous Body. 

 

 

4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary 

description of the proposed work method and schedule, including drawings and charts indicating 

miles stones to complete the project on time. 

4.2 All bidders shall also furnish the following information in Section 2. 

(i) Evidence of access to or availability of credit facilities (minimum 10% of estimated cost) 

certified by the bankers. 

(ii) Undertaking that bidder would be able to invest a minimum of cost upto 25% of the 

contract value of work, during implementation of contract. 

(iii) Deleted. 

(iv) Power of attorney. 

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the 

following information and documents with their bids in Section 2: 

(a) copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit the 

Bidder; 

(b) total monetary value of construction work performed for each of the last five years; 

 

(c) experience in works of a similar nature and size for each of the last five years, and details of 

works underway or contractually committed; and clients who may be contacted for further 

information on those contracts; 
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(d) major items of construction equipment proposed to carry out the Contract or evidence of 

arrangement; of possessing them on hire/ lease/ buying as defined therein; 

 

(e) qualifications and experience of key site management and technical personnel proposed for 

contract; 

 

(f) reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor's reports for the past five years; 

 

(g) evidence of access to line(s) of credit and availability of other financial resources facilities 

(10% of contract value), certified by the Bankers (Not more than 3 months old) 

 

(h) undertaking that the bidder will be able to invest a minimum cash up to 25% of contract value 

of work, during implementation of work. 

 

(i) authority to seek references from the Bidder's bankers; 

 

(j) information regarding any litigation, current or during the last five years, in which the Bidder 

is involved, the parties concerned and dispute amount; 

 

(k) Deleted; 

 

(l) the proposed methodology and programme of construction, backed with equipment planning 

and deployment, duly supported with broad calculations and quality control procedures 

proposed to be adopted, justifying their capability of execution and completion of the work 

as per technical specifications within the stipulated period of completion as per milestones. 

 

4.4 Bids from Joint ventures are not acceptable.* 

 

4.5 (A) To qualify for award of the contract, each bidder in its name should have in the last five 

years as referred to in Appendix :- 

 

(a) Achieved in any one year a minimum annual financial turnover (in all classes of civil 

engineering construction works only) volume of construction work of at least the amount 

equal to the 50 % (fifty percent) estimated cost of works for which bid has been invited. The 

turnover will be indexed at the rate of 8% for a year. 

 

(b) The “Similar works” for this contract shall be “Prefabricated/Structural steel work.” The 

Bidders will be qualified only if they have completed work(s) during last Five years before 

one month of bid submission dates as given in NIT. 

 

a) The Bidder must have completed any Prefabricated /structural steel works of value not 

less than 50% of estimated cost of project. 

Notes: 

 The Bidders shall submit details of works executed by them as per attached Performa in 

SBD for the works to be considered for qualification of work experience criteria. 

Documentary proof such as completion certificates from client clearly indicating the 

nature/scope of work, actual completion cost and actual date of completion for such work 

should be submitted. The offers submitted without this documentary proof shall not be 

evaluated. 

 Value of successfully substantial completed (90%) portion of any on-going work before 

the one month of bid submission date. 

 

(c) executed in any one year, the minimum quantities of the following items of work as 

indicated in Appendix. 

S.No. Item Description Quantity 

1 PCC/RCC 185 cum 

2 Prefabricated Steel works 60 Ton. 

3 Lift Works 1 (capacity not less than 8 persons) 
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(d) The contractor Must possess valid Electrical License. In case of valid Electrical License from 

Third party, notary affidavit with signature of the both bidder and third party, should be provided 

prior with submission of hard copy bid. 

 

B. Each bidder should further demonstrate: 

 

(a) Availability of the testing equipment required for establishing field laboratory to perform 

mandatory tests e.g. those stated in Appendix to ITB. 

(b) availability for this work of personnel with adequate experience as required; as per 

Annexure-II. 

(c) liquid assets and/or availability of credit facilities of no less than amount indicated in 

Appendix 

(Credit lines/letter of credit/certificates from Banks for meeting the funds requirement etc.- 

usually the equivalent of the estimated cash flow for 3 months in peak construction period.) 

 

C. To qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the IFB, the bidder must demonstrate having experience and resources sufficient to 

meet the aggregate of the qualifying criteria for the individual contracts. 

 

4.6 Sub-contractors' experience and resources shall not be taken into account in determining the bidder's 

compliance with the qualifying criteria except to the extent stated in 4.5(A) above. 

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value. The available bid capacity will be calculated as under : 

 

Assessed Available Bid capacity = (A*N*3 – B) 

where, 

A = Maximum value of civil engineering works executed in any one year during the last five years 

(updated to the price level of the year indicated in Appendix) taking into account the completed 

as well as works in progress. 

N = Number of years prescribed for completion of the works for which bids are invited. 

B = Value (updated to the price level of the year indicated in Appendix) of existing commitments and 

on-going works to be completed during the next 1/2 years (period of completion of the works for 

which bids are invited) 

Note : The statements showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be countersigned 

by the Engineer in charge, not below the rank of an Executive Engineer or equivalent. 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have: 

- made misleading or false representations in the forms, statements and attachments submitted in 

proof of the qualification requirements; and/or 

- have record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc; and/or 

- participated in the previous bidding for the same work and had quoted unreasonably high bid 

prices and could not furnish rational justification to the employer. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid for any work or one package or group. A bidder who submits or 

participates in more than one Bid (other than as a subcontractor or in cases of alternatives that have 

been permitted or requested) will cause all the proposals with the Bidder's participation to be 

disqualified. 

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs. 
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In case of cancellation of tender, cost of bidding document will be charged each times. 

7. Site Visit 

7.1 The Bidder, at the Bidder's own responsibility and risk must visit and examine the Site of Works 

and its surroundings and obtain all information that may be necessary for preparing the Bid and 

entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 

Bidder's own expense. 

7.2. Tender documents are not transferable. 

 

B.BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10; 

 

Section Particulars Volume No. 

 Invitation for Bids  

 

I 

1 Instructions to Bidders 

2 Qualifications of Bidders 

3 Conditions of Contracts 

4 Contract Data 

5 Special condition of Contract II 

6 Technical Specifications  

III 
7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 

8.2 Bidders will have to download each of the volumes I, II, III and IV in compliance to section 2 and 

completed documents will be uploaded as Volume- V in two parts (refer clause 12). 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the bidder's own 

risk. Pursuant to clause 25 hereof, bids which are not substantially responsive to the requirements 

of the Bid Documents shall be rejected. 

9.1 Pre-bid meeting. 

9.1.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take place 

at the address, venue, time and date as indicated in appendix. 

9.1.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. 

9.1.3 The bidder is requested to submit any questions in writing or by fax to reach the Employer not 

later than one week before the meeting. 

9.1.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of 

enquiry) and the responses given will be transmitted without delay to all through eproc website. 

Any modification of the bidding documents listed in Sub-Clause 8.1 which may become necessary 

as a result of the pre-bid meeting shall be made by BUIDCo exclusively through the issue of an 

Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting. All bidders 

have to download any addendum from the website. Non-attendance at the pre-bid meeting will not 

be a cause for disqualification of a bidder. 

9.1.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
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10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, BUIDCo may modify the bidding documents by 

issuing addendum. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be downloaded by all 

the bidders.  

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, BUIDCo may, at its discretion, extend as necessary the deadline for 

submission of bids, in accordance with Sub-Clause 20.2. 

 

C.  PREPARATION OF BIDS 

 
11. Language of the Bid 

11.1 All documents relating to the bid shall be in English/Hindi. 

12. Documents Comprising the Bid 

12.1 The bid to be uploaded by the bidder as Volume V of the bid document (refer Clause 8.1) shall be 

in two separate parts; 

Part I shall be named "Technical Bid" and shall comprise 

(i) Earnest money in the form specified in Section 8 

(ii) Qualification Information and supporting documents as specified in Section- 2 

(iii) Certificates, undertakings, affidavits as specified in Section 2 

(iv) Any other information pursuant to Clause 4.2 of these instructions 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 

(vi) An affidavit affirming the information be has furnished in the bidding document is 

correct to the best of his knowledge and belief. 

 

Part II shall be named "Financial Bid" and shall comprise 

(i) Form of Bid as specified in Section 6 

(ii) Priced Bill of Quantities for items specified in Section 7 

12.2 Deleted. 

12.3 Following documents, which are not submitted with the bid, will be deemed to be part of the bid. 

Section Particulars Volume No. 

1 

2 

3 

4 

5 

8 

Invitation for Bids (IFB) 

Instructions to Bidders 

Conditions of Contract 

Contract Data 

Specifications 

Drawings 

 

Volume I 

 

 

Volume II 

Volume IV 

 

13. Bid Prices 

13.1 The contractor shall bid for the whole work as described in Sub-Clause 1.1 based on the priced 

Bill of Quantities submitted by the Bidder. 

13.1.1 The bidder shall adopt the percentage rate method or item rate method as specified in the appendix 

to ITB; only the same option is allowed to all the bidders.  

13.1.2 All duties, taxes, and other levies payable by the contractor under the contract or for any other 

cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

13.2 Deleted. 

13.3 The rate should include the cost of all seen and unseen expenditure. No claim, whatsoever, will be 

entertained due to non-inclusion of any such event necessary for the completion of the item of 

work. 

14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments 

shall be made in Indian Rupees. 

15. Bid Validity 
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15.1 Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission specified in Clause 20.A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. In case of discrepancy in bid validity period between that given in 

the undertaking pursuant to Clause 12.1 (v) and the Form of Bid submitted by the bidder, the latter 

shall be deemed to stand corrected in accordance with the former and the bidder has to provide for 

any additional security that is required. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request 

and the bidders' responses shall be made in writing or by cable. A bidder may refuse the request 

without forfeiting his bid security. A bidder agreeing to the request will not be required or 

permitted to modify his bid. 

16. Earnest Money 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as per NIT for this 

particular work. This bid security shall be in favor of MD BUIDCo.  
a. Demand Draft of any scheduled Indian Bank. 

b. Unconditional bank guarantee from any scheduled Indian bank issued within the state in the 
format given in Vol. III (If issued from any bank outside state will be converted to any bank 
within the state before executing the agreement).   

c. Indian post office term deposit 1 year/ 2 year/ 3 year; National saving Certificate; Kisan 
Vikash Patra duly endorsed by the Competent Postal authority in Bihar. 

d. Fixed deposit receipt of a Schedule bank, Fixed deposit receipt should be Valid for six months 
after last date of receipt of tender and shall be pledged in favour of the department. 

e. 5 year National Development bond/ State development loan Certificate. 

16.2 Unconditional bank guarantees (and other instruments having fixed validity) issued as surety for 
the bid shall be valid for 45 days beyond the validity of the bid. 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-
Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

16.4 The Earnest money of unsuccessful bidders will be returned within 28 days of the end of the bid 
validity period specified in Sub-Clause 15.1. 

16.5 The Earnest money of the successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security. 

16.6 The Earnest money may be forfeited 

(a)  if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 
(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 26; or 
(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

(i) sign the Agreement; or 

(ii) Furnish the required Performance Security. 

17. Alternative Proposals by Bidder 
17.1 Bidders shall submit offers that fully comply with the requirements of the bidding documents, 

including the conditions of contract (including mobilization advance or time for completion), basic 
technical design as indicated in the drawing and specifications. Conditional offer or alternative 
offers will not be considered further in the process of tender evaluation. 

17.2 Conditional tender will be rejected forthwith. 

18. Format and Signing of Bid 
18.1 The Bidder shall upload Technical bid and financial bid comprising of the documents as described 

in clause 12 of ITB at the eproc site (www.eproc2.bihar.gov.in) 

18.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly 
authorized to sign on behalf of the Bidder, pursuant to Sub-Clause 4.3. All pages of the bid where 
entries or amendments have been made shall be initialed by the person or persons signing the bid 
and a certificate of corrections must be given by BUIDCo. 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued 
by BUIDCo, or as necessary to correct errors made by the bidder, in which case such corrections 
shall be initialed by the person or persons signing the bid. 

 

  

http://www.eproc.bihar.gov.in/
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D.SUBMISSION OF BIDS 

 

(only on website: www.eproc2.bihar.gov.in ) 
 

( Sl.No. 19 To 21.1,  shall be done through e-tendering Process ) 
 

 
19. Sealing and Marking of Bids 
19.1 The bidder shall download the bid document from the site website: www.eproc2.bihar.gov.in and 

upload the scanned copy of required documents together with filled up documents on the website.: 
www.eproc2.bihar.gov.in 

The contents of Technical and Financial Bids will be as specified in clause 12.1 
19.2 Deleted. 

19.3 Deleted. 

19.4 Deleted. 

20. Deadline for Submission of the Bids 

20.1 Complete Bids (including Technical and Financial) must be uploaded at www.eproc2.bihar.gov.in 

not later than the date indicated in appendix.  

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new deadline. 

21.  Late Bids 

21.1   Deleted. 

. 

E.  BID OPENING AND EVALUATION 
(Only on website: www.eproc2.bihar.gov.in ) 

( Sl.No. 22 To 27.5,  All Process shall be done through e-tendering Process ) 

 

22.  Bid Opening 

22.1 BUIDCo or their authorized representative will open all the Bids submitted on 

www.eproc2.bihar.gov.in at the time and date specified in Appendix in the manner specified in 

Clause 20 and 22.3.  

22.2 Deleted. 

22.3 The "Technical Bid" shall be opened on the website www.eproc2.bihar.gov.in. The amount, form 

and validity of the Earnest money furnished with each bid will be verified. If the bid security 

furnished does not conform to the amount and validity period as specified in the Invitation for Bid 

(ref. Column 6), and has not been furnished in the form specified in Clause 16, the technical bid 

will not be opened. 

22.4 (i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied with 

valid security will be taken up for evaluation with respect to the Qualification Information 

and other information furnished in Part I of the bid pursuant to Clause 12.1. 

 (ii) After receipt of confirmation of the bid security, the bidder will be asked in writing (usually 

within 10 days of opening of the Technical Bid) to clarify or modify his technical bid, if 

necessary, with respect to any rectifiable defects. 

 (iii) The bidders will respond in not more than 7 days of issue of the clarification letter. 

 (iv) Immediately (usually within 3 to 4 days), on receipt of these clarifications the Evaluation 

Committee will finalize the list of responsive bidders whose financial bids are eligible for 

consideration. 

22.5 The Financial bids of only those bidders will be opened on the website www.eproc2.bihar.gov.in, 

who qualifies in the technical evaluation. The remaining bids will not be opened. The responsive 

Bidders' names, the Bid prices, the total amount of each bid, any discounts, Bid Modifications and 

withdrawals, and such other details as BUIDCo may consider appropriate, will be announced by 

BUIDCo at the opening. Any Bid price or discount, which is not read out and recorded will not be 

taken into account in Bid Evaluation. 

22.6 In case bids are invited in more than one package, the order for opening of the "Financial Bid" 

shall be that in which they appear in the "Invitation For Bid". 

22.7 BUIDCo shall prepare minutes of the Bid opening, including the information disclosed to those 

present in accordance with Sub-Clause 22.5 

 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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23. Process to be Confidential 

23.1 Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 

not officially concerned with such process until the award to the successful Bidder has been 

announced. Any effort by a Bidder to influence BUIDCo's processing of Bids or award decisions 

may result in the rejection of his Bid. 

 

24. Clarification of Financial Bids 

24.1 To assist in the examination, evaluation and comparison of Bids, BUIDCo may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The request for 

clarification and the response shall be sought, offered or permitted except as required to confirm 

the correction of arithmetic errors discovered by BUIDCo in the evaluation of the Bids in 

accordance with Clause 26. 

24.2 Subject to sub-clause 24.1, no Bidder shall contact BUIDCo on any matter relating to his bid from 

the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of BUIDCo, it should do so in writing. 

24.3 Any effort by the Bidder to influence BUIDCo in BUIDCo's bid evaluation, bid comparison or 

contract award decisions may result in the rejection of the Bidders' bid. 

 

25. Examination of Bids and Determination of Responsiveness 

25.1 During detailed evaluation of "Technical Bids", BUIDCo will determine whether each Bid (a) 

meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; (c) is 

accompanied by the required securities and; (d) is substantially responsive to the requirements of 

the Bidding documents. During the detailed evaluation of the "Financial Bid", the responsiveness 

of the bids will be further determined with respect to the remaining bid conditions, i.e., priced bill 

of quantities, technical specifications, and drawings. 

25.2 A substantially responsive "Financial Bid" is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, without material deviation or reservation. A material 

deviation or reservation is one (a) which affects in any substantial way the scope, quality or 

performance of the Works; (b) which limits in any substantial way, inconsistent with the Bidding 

documents, BUIDCo's rights or the Bidder's obligations under the Contract; or (c) whose 

rectification would affect unfairly the competitive position of other Bidders presenting 

substantially responsive Bids. 

25.3 If a "Financial Bid" is not substantially responsive, it will be rejected by BUIDCo, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

 

26. Correction of Errors 

26.1 "Financial Bids" determined to be substantially responsive will be checked by BUIDCo for any 

arithmetic errors. Errors will be corrected by BUIDCo as follows: 

(a)  Where there is a discrepancy between the rates in figures and in words, the rate in words will 

govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quality, the unit rate as quoted will govern. 

26.2 The amount stated in the "Financial Bid" will be corrected by BUIDCo in accordance with the 

above procedure and the bid amount adjusted with the concurrence of the Bidder in the following 

manner: 

(a) If the Bid price increases as a result of these corrections, the amount as stated in the bid will be the 

'bid price' and the increase will be treated as rebate; 

(b) If the bid price decreases as a result of the corrections, the decreased amount will be treated as the 

'bid price' 

 Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not 

accept the corrected amount the Bid will be rejected, and the Earnest money may be forfeited in 

accordance with Sub-Clause 16.6(b). 

 

27.  Evaluation and Comparison of Financial Bids 

27.1 BUIDCo will evaluate and compare only the Bids determined to be substantially responsive in 

accordance with Sub-Clause 25.2. 

27.2 In evaluating the Bids, BUIDCo will determine for each Bid the evaluated Bid Price by adjusting 

the Bid Price as follows: 

(a) making any correction for errors pursuant to Clause 26; or 

(b) making an appropriate adjustments for any other acceptable variations, deviations. 

27.3 BUIDCo reserves the right to accept or reject any variation or deviation. Variations and deviations 
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and other factors, which are in excess of the requirements of the Bidding documents or otherwise 

result in unsolicited benefits for BUIDCo, shall not be taken into account in Bid evaluation. 

27.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of 

the cost of work to be performed under the contract, BUIDCo may require the Bidder to produce 

detailed price analysis for any or all items of the Bill of Quantities, to demonstrate the internal 

consistency of those prices with the construction methods and schedule proposed. After evaluation 

of the price analysis, BUIDCo may require that the amount of the performance security set forth in 

Clause 31 be increased at the expense of the successful Bidder to a level sufficient to protect 

BUIDCo against financial loss in the event of default of the successful Bidder under the Contract. 

27.5 A bid, in the opinion of employee which contains several items in the Bill of Quantities which are 

unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, may be 

rejected as non-responsive. 

 

 

F.  AWARD OF CONTRACT 

 
28.  Award Criteria 

28.1 Subject to Clause 29, BUIDCo will award the Contract to the Bidder whose Bid has been 

determined 

(i) to be substantially responsive to the Bidding documents and who has offered the lowest 

evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which is 

evaluated the lowest in any of the packages opened earlier than the one under 

consideration. 

In no case, the contract shall be awarded to any bidder whose available bid capacity is less than 

the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such 

cases be awarded to the next lowest bidder at his evaluated bid price. 

 

29.  BUIDCo's Right to Accept any Bid and to Reject any or all Bids 

 Notwithstanding Clause 28, BUIDCo reserves the right to accept or reject any Bid, and to cancel 

the Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby 

in incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected 

Bidder or Bidders of the ground for BUIDCo's action. 

 

30.  Notification of Award and Signing of Agreement 

30.1 The Bidder whose Bid has been accepted will be notified of the award by BUIDCo prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. 

This letter (hereinafter and in the General Conditions of Contract called the "Letter of 

Acceptance") will state the sum that BUIDCo will pay the Contractor in consideration of the 

execution, completion and maintenance of the Works by the Contractor as prescribed by the 

Contract (hereinafter and in the Contract called the "Contract Price"). 

30.2 The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of the performance security in accordance with the provisions of Clause 31. 

30.3 The Agreement will incorporate all agreements between BUIDCo and the successful Bidder. It 

will be signed by BUIDCo and the successful Bidder, after the performance security is furnished. 

 

31.  Performance Security 

31.1 Within 10 (Ten) days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to 

BUIDCo a Performance Security in any of the forms given below for an amount equivalent 2% of 

the Contract price plus additional security for unbalanced Bids in accordance with the Clause 27.4 

of ITB and the provisions of Bihar Financial Rules / RCD Notification No-448(S) & 449(S), dated 

16.01.2020. 

31.2 If the performance security is provided by the successful Bidder in the form of Bank Guarantee, it 

shall be issued either (a) at the Bidder's option, by a Nationalized/ Scheduled Indian bank within 

state or (b) acceptable to BUIDCo. 

31.3 Failure of the successful Bidder to comply with the requirements of Sub-Clause 31.1 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security. 

 

32.  Advance Payment and Security 

32.1 BUIDCo will provide an Advance Payment on the Contract Price as stipulated in the General 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

33.  Corrupt or Fraudulent Practices 
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33.1 BUIDCo will reject a proposal for award if it determines that the Bidder recommended for award 

has engaged in corrupt or fraudulent practices in competing for the contract in question and will 

declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded a 

contract with BUIDCo or any other agencies, if it at any time determines that the firm has engaged 

in corrupt or fraudulent practices in competing for the contractor, or in execution. 

33.2 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause and Sub-Clause 14 of 

the General Conditions of Contract. 
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G. APPENDIX to ITB 
 

Clause Reference with respect to Section-I. 
 

1. Name of the Employer: Bihar Urban Infrastructure Development 

Corporation Ltd. (BUIDCo).  

[Cl. 1.1] 
 

2. The last five years means for this tender 
 

2017 – 2018 

2018 – 2019 

2019 – 2020 

2020 – 2021 

2021 – 2022 
 

 

3. The required annual financial turn over amount is Rs. 1,70,61,395/- [Cl. 4.5A(a)] 

4. Value of work is Rs. 1,70,61,395/- which inter alia include prefabricated / 

structural steel works.  

[Cl. 4.5A(b)a] 

5. Quantities of work are  

(a)  Cement Concrete (including RCC and PCC 185 cum 

(b) Prefabricated Steel works      60 Ton 

(c) Lift Work      1 (Capacity not less than 8 persons) 

[Cl. 4.5A(c)] 

6. 
 

Liquid assets and/or availability of credit facilities is 10% 0f Estimated Cost.  [Cl. 4.4B(c)] 

7. 
 

Price level of the financial year RCD 2022 & BCD 2022  

8. The pre –bid meeting will take place at BUIDCo office at 03:00 PM on Date 

11-11-2022 

[Cl. 9.1] 

9. 
 

 

The technical bid will be opened at 04:00 PM on 01-12-2022 through website 

www.eproc2.bihar.gov.in. 

 

10. Address of the Employer  

Chief Engineer (PDM), 

Bihar Urban Infrastructure Development Corporation Limited.  

Rajapur pul, West Boring Canal Road, Patna-800 001  

 

[Cl. 4.5(a)] 

11. Identification: 
Bid for: Construction of Foot Over Bridge for Pedestrians  at St. Xavier‟s 

School, Gandhi Maidan Under Patna Smart City, Bihar, India.  

NIT :- BUIDCo/YO-2540/22-40 dated 02.11.2022 
 

[/cl. 19.2(b)] 

12. Bids may be submitted only in Item Rate Method of BOQ  
 

 

13. The bid should be submitted (Upload) latest by 30-11-2022 upto 03:00 PM 

through website: www.eproc2.bihar.gov.in only. 
 

[Cl. 20.1(a)] 

14. The Bank Draft in favor of Managing Director, Bihar Urban Infrastructure 

Development Corporation Limited. Patna. 

[Cl. 34.1] 

22. Escalation factors (for the cost of works executed and financial figure to a 

common base value for works completed) 

 Year before   Multiply factor 

 One 1.10 

 Two 1.21 

 Three 1.33 

 Four 1.46 

 Five 1.61 
 

 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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ANNEXURE-I 

List of Key Plant & Equipment to be deployed on ROAD Work 

[Reference Cl. 4.5 (B) (a)] 
 

Sl. Type of Equipment* Max *** 

age as on 

1.10.2022 

Road Contract Package Size ** 

Within 

one 
crore 

Rs. 1- 5 

Crores 

Rs. 5- 30 

Crores 

Rs. 31-50 

Crores 

Above 

50 
Crores 

1. Concrete mixer with integral 

weigh batching facility - 

  

F
iv

e 
y

ea
rs

 

 1    

2. Crane/Hydra 2    

3. Automatic Steel Cutter 
Machine- 

2    

4. Automatic Welding 
Machine 

2    

5. D G.  1    

 Total -   08    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

. 
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ANNEXURE – II 

List of Key Personnel to be deployed on Contract Work (Indicative) 

            

[Reference Cl. 4.4(B) (b)] 

Sl. 
No. 

Personnel* Qualification 

Contract Package Size 

Rs. 5-30 
Lacs 

Rs. 30 
Lacs to 
70 Lacs 

Rs. 70 
Lacs to   2 

Crores 

Rs. 2-10 
Crores 

Rs. 10-
30 

Crores 

Rs. 31-

50 
Crores 

More than 50 
Crores 

1. 
Project 

Manager 
 

B.E. Civil + 10 Years 
Exp. (5 years as 

Manager) 
or retired E.E. 

 

    1 No. 1 No. 1 No. 

2. Site Engineer 

B.E. Civil + 07 Years 
Exp. (3 years in Road 

Construction) or retired 
A.E. 

  1 No. 1 No. 1 No. 
2 

Nos. 
4 Nos. 

3. 
Plant 

Engineer 

B.E. Mech./ Civil + 05 
Years Exp. or Dip. Mech 

+ 07 Years Exp. or 
Retired J.E. 

 

   1 No. 1 No. 1 No. 2 Nos. 

4. 
Quantity 
Surveyor 

B.E. Civil + 05 Years 
Exp. or Dip. Civil + 07 

Years Exp. 
 

     1 No. 2 Nos. 

5. 
Soil & 

Material 
Engineer 

B.E. Civil + 07 Years 
Exp. 

 
     1 No. 2 Nos. 

6. 
Survey 

Engineer 

B.E. Civil + 03 Years 
Exp. or Dip. Civil + 05 

Years Exp. 
     1 No. 2 Nos. 

7. 
Site 

Supervisor 

Fresh Graduate in Civil 
or Diploma Civil + 03 
Years Exp. or retired 

I.T.I Holder. 

 1 No. 1 No. 
1 

Nos. 
2 Nos. 

3 
Nos. 

4 Nos. 

 Total   1 2 3 5 10 17 

 

* The designation and no. of the personnel has to be decided by the department concerned as per the requirement. 
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SECTION 2 

QUALIFICATION INFORMARION 

(To be filled in by Bidder) 
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QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in the following pages will be used for purposes of post qualification as 

provided for in Clause 4 of the Instructions to Bidders. This information will not be incorporated in the Contract. 

 

1. For Individual Bidders 

 

1.1 Constitution or legal status of Bidder 

(Attach copy) 

 

Place of registration: 

 

Principal place of business: 

 

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil Engineering construction 200 200  work performed in 

the last five years** 200 200  

(In Rs. Lac) 200 200   

 

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub- contractor will also be 

considered provided the sub-contract involved execution of all main items of work described in the bid 

document, provided further that all other qualification criteria are satisfied (in the same name) on works of a 

similar nature over the last five years.** 

Project 

Name 

Name of 

the 

Employer* 

Descriptio n 

of work 

Contract 

No. 

Value of 

Contract 

(Rs. In 

Crore) 

Date of 

issue of 

work 

order 

Stipulated 

period of 

completio n 

Actual 

date of 

completi 

on* 

Remarks 

explaining 

reasons for 

delay & work 
completed) 

         

 

 

* Attach certificate(s) from the Engineer(s)-in-Charge 

** Immediately proceeding the financial year in which bids are received. 

 Attach certificate from Chartered Accountant. 
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1.3.2. Quantities of work executed as prime contractor, work performed in the past as a nominated sub-contractor 

will also be considered provided the sub-contract involved execution of all main items of work described in 

the bid document, provided further that all other qualification criteria are satisfied (in the same name and 

style) in the last five years: ** 

 

Year Name 

of the 

work 

Name 

of the 

Emplo 

yer* 

Quantity of work performed (cum) @ Remarks  

Cement 

Concrete 

(including 
RCC 

& 
PCC) 

Masonry Earth 

works 

WBM WMM Bituminous 

Work 

Remarks* 

(indicate 

contract 

Ref) 

200   200   

 

200   200   

 

200   200   

 

200   200   

 

200   200   

         

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 

 

Description of 

works 

Place & 

State 

Contract No. Name & 

Address of 

Employer 

Value of 

Contract 

(Rs Cr) 

Stipulated 

Period of 

Completio n 

Value of 

works* 

remaining to be 

completed 
(Rs Cr) 

Anticipated 

date of 

completion 

1 2 3 4 5 6 7 8 

        

 

 

* Attach certificate(s) from the Engineer(s)-in-Charge 

@ The item of work for which data is requested should tally with that specified in ITB clause 4.5A (c) 

** Immediately preceding the financial year in which bids are received. # Delete, if 

prequalification has been carried out. 
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(B) Works for which bids already submitted: 

 

Description 

of works 

Place & 

State 

Name & 

Address of 

Employer 

Estimated 

value of 

works (Rs 

Cr) 

Stipulated period of 

completion 

Date when 

decision is 

expected 

Remarks, if any 

1 2 3 4 5 6 7 

       

 

1.5 Availability of key items of Contractor‟s Equipment essential for carrying out the Works [Ref. Clause 

4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to Sub Clause 4.3 (d) of the 

Instruction to Bidders. 

 

Description of 

works 

Requirement Availability proposals Remarks (from 

whom to be 
purchased) 

No. Capacity 
Owned/Leased to 

be procured 
Nos./Capacity 

Age/ 

Condition 
1 2 3 4 5 6 7 
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1.6 Qualifications and experience of key personnel required for administration and execution of the Contract 

[Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to Sub Clause 4.3 (e) of instructions to Bidders and Sub 

Clause 9.1 of the Conditions of Contract. 

 

Position Name Qualification Year of 
Experience 

(General) 

Years of experience in the 

proposed position 

     

     

     

     

     

     

     

     

     

     

     

 

1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)]  (Deleted) 

 

Sanction of the works Value of Sub-contract Sub-contractor 

(Name & 

Address) 

Experience in similar work 

1 2 3 4 

    

    

    

    

    

    

    

    

    

    

    

 

Attach copies of certificates on possession of valid license for executing water supply/ sanitary work/ building electrification 

works [Reference Clause 4.5(d) & Clause 4.5(e)] 

 

*1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports (in case of 

companies/corporation), etc. List them below and attach copies. 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of 

credit, etc. List them below and attach copies of support documents. 
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1.10 Name, address and telephone, telex and fax numbers of the Bidders' bankers who may provide 

references if contacted by the Employer. 

1.11 Information on litigation history in which the Bidder is involved. 

 

Other Party (ies) Employer Cause of Dispute Amount involved Remarks showing 

Present Status 

     

 

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders. (Name

 of Consultant engaged for project preparation is ** ........................ 

…………….............................) 

 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as necessary 

to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 & 4.3(1)] 

1.14 Programme 

1.15 Quality Assurance Programme 

2. Additional Requirements 

2.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 of the 

Instructions to the Bidders, if applicable. 

(i) Affidavit 

(ii) Undertaking 

*** (iii) Update of original prequalification application 

*** (iv) Copy of original prequalification application 

*** (v) Copy of prequalification letter 

 

* Delete, if prequalification has been carried out. 

** Fill the Name of Consultant. 

*** Delete, if prequalification has not been carried out. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 

(CLAUSE 4.2 (i) OF ITB) 

 

 

 

BANK CERTIFICATE 
 

 

This is to certify that M/s. _______________________________________________ is a reputed 

company with a good financial standing. 

If the contract for the work, namely ___________________________________________is 

awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent 

of Rs.________________________________ to meet their working capital requirements for 

executing to the above contract during the contract period. 

 

 

 

 

   ______________________ 

   (Signature) 

   Name of Bank 

   Senior Bank Manager 

   Address of the Bank 
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AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all statements made in the required attachments are true 

and correct.  

 

2. The    undersigned    also    hereby     certifies     that     neither     our     firm M/s    

  has been blacklisted nor has abandoned any work in any 

government department, India nor any contract awarded to us for such works have been rescinded, 

during last five years prior to the date of this bid. 

 

3. The undersigned hereby authorises and request(s) any bank, person, firm or corporation to furnish 

pertinent information deemed necessary and requested by the BUIDCo to verify this statement or 

regarding my (our) competence and general reputation. 

 

4. The undersigned understands and agrees that further qualifying information may be requested, and 

agrees to furnish any such information at the request of BUIDCo. 

 

 

 

 

 

 

 

 

(Signed by an Authorized Officer of the Firm) 

 

 

 

 

 

 

 

Title of Officer 

 

 

 

 

Name of Firm 

 

 

 

 

DATE 
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UNDERTAKING 

 

 

I, the undersigned do hereby undertake that our firm M/s     

  would invest a minimum cash up to 25% of the value of the work 

during implementation of the Contract. 

 

 

 

 

 

 

 

(Signed by an Authorised Officer of the Firm) 

 

 

 

 

 

 

Title of Officer 

 

 

 

 

 

 

Name of Firm 

 

 

 

 

 

 

DATE 
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GENERAL CONDITIONS OF CONTRACT 
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Table of Contents 

 

Clause Details Page 

 General  

1 Performance guarantee 50 

1A Recovery of Security deposit 50 

2 Compensation for delay (Liquidated Damage) 51 

2A Incentive for early completion 51 

3 When contract can be determined / Rescinded 51 

4 Contractor liable to pay compensation even if action not taken under clause 3 52 

18 Contractor to supply tools & plants etc. 69 

20 Min. Wages Act to be complied with 71 

21 Work not to be sublet/ Action in case of insolvency 71 

23 Changes in firm‟s constitution to be intimated 71 

24 Approval of Engineer In charge 71 

32 Hire of Plant & Machinery 74 

33 Employment of Technical Staff and employees 76 

34 Levy/ Taxes payable by Contractor 77 

37 Termination of Contract on death of contractor 78 

38 If relation working in P.W.D. than contractor not allowed to tender 78 

39 No Gazetted Engineer to work as contractor within two years of retirement. 78 

41 Release of Security Deposit. 79 

46 Safety, Security and Protection of the Environment 80 

50 Commencement of Works 81 

Time Control 

 

5 Time and Extension for delay 53 

45 Cash flow estimate to be submitted. 80 

Cost Control 

 

6 Measurement of work done 54 

7 Payment on Intermediate certificate to be regarded as advances 55 

9 Payment of final bill 56 

9A Payment of contractor‟s Bills to Banks 56 

10B Secured Advance on Non-Perishable materials/ Mobilization Advance 

/ Plant & Machinery & Shuttering material advance / Interest & Recovery. 

58 

59 

10C Payment on account of Increase in Prices / Wages due to Statutory order(s) 60 

10CA Payment on account of increase / decrease in prices of construction materials 

after receipt of tender. 

60 

10CC Payment due to Increase / Decrease in Prices / Wages after receipt of tender for 

works (Time more than 18 eighteen months) 

62 

10D Dismantled material government property. 64 
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12 Deviations / Excess item Variations / extent and pricing 65 

12.2 Deviation, extra items and pricing 65 

13 Foreclosure of contract due to Abandonment or Reduction in scope of work. 66 

14 Cancellation of contract in full or part. 66 

15 Suspension of work 67 

16 Action in case work not done as per specification 68 

22 Compensation 71 

25 Settlement of disputes & arbitration 71 

27 Lump sum Provisions in Tender 73 

29 With holding and lien in respect of sums due from contractor 73 

29A Lien in respect of claims in other Contracts 74 

35 Condition of reimbursement of levy / taxes after receipt of the tender. 77 

43 Contractor‟s Risks 79 

44 Insurance 79 

47 Cost of Samples 80 

48 Cost of Tests 80 

49 Cost of Tests not provided for 80 

Finishing Control 

 

8 Completion certificate and completion plan 55 

8A Contractor to keep site clean 56 

8B Completion plans to be submitted by the contractor 56 

17 Contractor liable for damage, defects during maintenance period. 68 

40 Return of materials and recovery of excess materials issued. 78 

51 Substantial Completion of Parts 81 

Quality Control 

 

10 Materials supplied by Government 56 

10A Materials to be provided by the contractor 58 

11 Work to be executed in accordance with specification, drawings, orders etc. 64 

26 Contractor to indemnity Govt. against Patent Rights. 73 

28 Action where no Specifications are specified 73 

42 Responsibility of technical staff and employees 79 

Other Condition & Control 

 

18A Recovery of compensation paid to workman 69 

18B Ensuring payment and amenities to workers if contractor fails 69 

19 Labour laws to complied by the Contractor 70 

19B Payment of wages 70 

30 Unfiltered water supply 74 

31 Return of Surplus materials 74 

26 Contractor to indemnity government against patent Rights 74 

28 Action where no specifications are specified 74 
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38 Imprisonment of contractor 80 

40 Return of materials and recovery for excess materials issued. 80 

42 Responsibility of technical staff and employees 81 

52 Force majeure 83 

53 Recovery 83 

 
  



41 
 

  



42 
 

 

 

 

 

 

 

 

 

SECTION 3 

GENERAL CONDITIONS OF CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



43 
 

Table of Contents 

Clause Details Page 

 General  47 

1 Performance guarantee 47 

1A Recovery of Security deposit 48 

2 Compensation for delay (Liquidated Damage) 48 

2A Incentive for early completion 48 

3 When contract can be determined / Rescinded  48 

4 Contractor liable to pay compensation even if action not taken under 
clause 3 

50 

18 Contractor to supply tools & plants etc.  70 

20 Min. Wages Act to be complied with 72 

21 Work not to be sublet/ Action in case of insolvency 73 

23 Changes in firm’s constitution to be intimated 73 

24 Approval of Engineer Incharge 73 

32 Hire of Plant & Machinery 77 

33 Employment of Technical Staff and employees 79 

34 Levy/ Taxes payable by Contractor 80 

37 Termination of Contract on death of contractor 81 

38 If relation working in P.W.D. than contractor not allowed to tender 81 

39 No Gazetted Engineer to work as contractor within two years of retirement.  81 

41 Release of Security Deposit.  82 

46 Safety, Security and Protection of the Environment 83 

50 Commencement of Works 84 

  

 Time Control 

5 Time and Extension for delay 50 

45 Cash flow estimate to be submitted. 83 

  

 Cost Control 

5A Minutes of Meeting 51 

6 Measurement of work done 52 

7 Payment on Intermediate certificate to be regarded as advances  53 

9 Payment of final bill 54 

9A Payment of contractor’s Bills to Banks 55 

10B Secured Advance on Non-Perishable materials/ Mobilization Advance / 
Plant & Machinery & Shuttering material advance / Interest & Recovery. 

57 

10C Payment on account of Increase in Prices / Wages due to Statutory 
order(s) 

59 

10CA Payment on account of increase / decrease in prices of construction 
materials after receipt of tender. 

 

59 



44 
 

10CC Payment due to Increase / Decrease in Prices / Wages after receipt of 
tender for works (Time more than 18 eighteen months) 

61 

10D Dismantled material government property. 64 

12 Deviations / Excess item Variations / extent and pricing  65 

12.2 Deviation, extra items and pricing 65 

12.3 Deviation, Deviated quantities , pricing 66 

13 Foreclosure of contract due to Abandonment or Reduction in scope of 
work.  

66 

14 Cancellation of contract in full or part. 66 

15 Suspension of work 68 

16 Action in case work not done as per specification  68 

22 Compensation  73 

25 Settlement of disputes & arbitration  73 

27 Lumpsum Provisions in Tender 74 

29 With holding and lien in respect of sums due from contractor 75 

29A Lien in respect of claims in other Contracts 76 

35 Condition of reimbursement of levy / taxes after receipt of the tender.  80 

43 Contractor’s Risks 82 

44 Insurance 82 

47 Cost of Samples  83 

48 Cost of Tests 83 

49 Cost of Tests not provided for 84 

  

 Finishing Control 

8 Completion certificate and completion plan  53 

8A Contractor to keep site clean 54 

8B Completion plans to be submitted by the contractor  54 

17 Contractor liable for damage, defects during maintenance period. 69 

40 Return of materials and recovery of excess materials issued. 81 

51 Substantial Completion of Parts 84 

  

 Quality Control 

10 Materials supplied by Government  55 

10A Materials to be provided by the contractor 56 

11 Work to be executed in accordance with specification, drawings, orders 
etc. 

64 

26 Contractor to indemnify BUIDCo against Patent Rights.  74 

28 Action where no Specifications are specified 74 

42 Responsibility of technical staff and employees 82 
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 Other Condition & Control 

18A Recovery of compensation paid to workman 70 

18B Ensuring payment and amenities to workers if contractor fails 70 

19 Labour laws to complied by the Contractor  71 

19B Payment of wages  71 

26 Contractor to indemnify govt. against patent Rights  74 

28 Action where no specification are specified 75 

30 Unfiltered water supply 76 

31 Return of Surplus materials 76 

38 Imprisonment of contractor 81 

40 Return of materials and recovery for excess materials issued. 81 

42 Responsibility of technical staff and employees 82 

52 Force majeure  84 

53 Recovery  84 

 

 
GENERAL GUIDELINES 

 

1. This book of "General Conditions of Contract" is applicable to both types of tenders i.e. 
"Percentage rate tenders" and “Item rate tenders". Accordingly alternative provisions 
for conditions Nos. 4, The appropriate alternatives will be applicable in specific cases 
depending on whether this is used for percentage rate tender or item rate tender. 

 

2. Schedules A to F, special conditions/ specifications and drawing only will be issued to 
intending bidders. The standard form shall form part of the agreement to be drawn and 
signed by both parties after acceptance of tender. 

3. All blanks are confined to Notice Inviting Tender and Schedules A to F. 

4. Authority approving the Notice Inviting Tender (NIT) shall fill up all the blanks in 6 and 
in Schedules B to F before issue of Tender Papers. 

5. The intending bidders will quote their rates in Schedule A. 

6. The Performa for registers and Schedules A to F are only for information and guidance. 
These are not to be filled in the Standard Form. The Schedules with all blanks, duly 
filled shall be separately issued to all intending tenderers. 

 

  



46 
 

 
 

Bihar Urban Infrastructure Development Corporation Limited 
(A Govt. Of Bihar Undertaking) 

1. Tender on the behalf of Government of Bihar invites percentage rate For SOR Item and Item rate for Non SOR Item 
bids from the eligible and approved contractor registered with State other State &Central Government / PSU or any 
Agency of National or International repute for each of the following works. 

District Name 
of work 

 
 
 
 

 

Estimated cost 
in Rs.  

Earnest 
money in Rs. 

Time 
allowed for 
completion 

Last date 
and time for 

receipt of 
application 
for issue of 

tender forms 

Time and 
date of 
opening of 
tender 

Place of sale and 
submission of 
tender 

1 2 3 4 5 6 7 8 

As per NIT 
www.eproc2.bihar.gov.in 

only 

 

 The bidders who download the bidding documents from the internet site www.eproc2.bihar.gov.in 

would have to pay the cost of bid documents and submit it in a separate envelope marked cost of bidding document 
downloaded from internet. 

 

Criteria of eligibility for issue of tender document 
 
1.1 Issue of Tender to any Contractor registered with Central Government / any State Government or any PSU or an 

agency of international or national repute may be submitted without the registration. However, registration with 
the concerned works department will be essential after issue of L.O.A. 

Following documents duly attested by gazetted officer and photocopied are required at the time of submission of bid (In 
case of other State PWD/ CPWD/ any PSU eligible contractors or Agencies of National/ International repute following 
documents (from a to c) have to be submitted after letter of acceptance). 

(a) Registration paper (renewed) of appropriate class and deptt. 

(b) Latest sales tax clearance/ sales tax registration in State of Bihar. 

(c) Latest labour license (renewed) in State of Bihar. 

(d) Power of attorney/ partnership deed/ MoU of private limited company. 

(e) Bank Draft for B.O.Q. cost. 

(f) Tools & plans ownership/ lease certificate required in aforesaid work duly verified from Executive Engineer / 
other State PWD / CPWD Contractor will provide definite proof from appropriate authority for tools & Plant and 
Undertaking to install it on works site after getting letter of acceptance. 

2. Agreement shall be drawn with the successful tenderer on Agreement Form attached. Tenderer shall quote his rates as 
overall percentage above/below for SOR Items where as for Non SOR items bidder should quote item wise rate. The 
amount of B.O.Q. as per various terms and conditions of the said form which will form part of the agreement. 

3. The amount of Estimated Cost or B.O.Q. Cost of the work may vary. 

4. The earnest money will be applicable on the sanction cost of B.O.Q. only. 

5. The time allowed for carrying out the work will be from the same day after the date of written orders to commence the 
work or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any, 
indicated in the tender documents. 

6. The site for the work is available. 

OR 
 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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 The site for the work shall be made available in parts as specified below :- 

 _______________________________________________________________________________________________

_______________________________________________________________________________________________

_______________________ 

7. Deleted 

 Tender documents consisting of plans, specifications, the schedule of quantities of the various classes of work to be 
done and the set of terms & conditions of contract to be complied with by the contractor whose tender may be accepted 

and other necessary documents can be seen at the site of the www.eproc2.bihar.gov.in. Tender documents, including 

standard form, will be Downloaded from www.eproc2.bihar.gov.in during the Dates specified in Appendix to ITB. 

8. Original Draft of Cost of B.O.Q and Earnest Money in Prescribed form, which should always be placed in sealed 
envelope, with the name of work and due date written on the envelopes, will be received by the Managing Director 
/Chief Engineer, BUIDCo 

9. The Contractor shall be required to deposit an amount equal to 2% of the tendered value of the work as performance 

guarantee in the form as mentioned in Bihar Financial Rules. For works costing more than one Crore, bank guarantee is 

acceptable.   

10. The description of the work is as follows: - 

   

 As per NIT 

 Copies of other drawings and documents pertaining to the works will be open for inspection by the tenderers at the 
office of the above-mentioned officer. 

 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting 

their tenders as to the nature of the ground and bub-soil (so far as is practicable), the form and nature of the site, the 

means of access to the site the accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect their tender. A tenderer 

shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charges consequent on 

any misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and maintaining at 

his own cost all materials, tool & plants, water, electricity access, facilities for workers and all other services required for 

executing the work unless otherwise specifically provided for in the contract documents. Submission of a tender by a 

tenderer implies that he has read this notice and all other contract documents and has made himself aware of the scope 

and specifications of the work to be done and of conditions and rates at which stores, tools and plant, etc. will be issued 

to him by BUIDCo and local conditions and other factors having a bearing on the execution of the work. 

11 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders submitted by 

the contractors who resort to canvassing will be liable to rejection. 

12 The competent authority on behalf of Governor of Bihar reserves to himself the right of accepting the whole or any part 

of the tender and the tenderer shall bound to perform the same at the rate quoted. 

13 The contractor shall not be permitted to tender for works in the BUIDCo(responsible for award and execution of 

contracts) in which his near relative is posted as Accountant or as an officer in any capacity between the grades of 

Superintendent Engineer and Assistant Engineer(both inclusive). He shall also intimate the names of persons who are 

working with him in any capacity or are subsequently employed by him and who are near relatives to any officer in 

BUIDCo. Any breach of this condition by the contractor would render him liable to be removed from the approved list of 

contractors of BUIDCo. 

14 No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an 

Engineering Department of the Government of Bihar is allowed to work as a contractor for a period of two years after his 

retirement from Government service, without the previous permission of the Government of Bihar in writing. This 

contract is liable to be cancelled if either the contractor or any of his employee is found any time to be such a person 

who had not obtained the permission to the Government of Bihar as aforesaid before submission of the tender or 

engagement in the contractors service. 

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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15 The tender for the works shall remain open for acceptance for a period of 120 days from the date of opening of tenders. 

If any tenderer withdraws his tender before the said period or issue of letter of acceptance, whichever is earlier, or 

makes any modifications in the terms and conditions of the tender which are not acceptable to the department, then the 

Government shall, without prejudice to any other right or remedy, be at liberty to forfeit 100% of the said earnest money 

as aforesaid. 

17. BUIDCo has right to cancel or postpone any work without given any notice or clarification. 

18. BUIDCo may add or delete any of the condition required for execution of any work. 

19. This Notice Inviting Tender shall form a part of the contract document. The successful tenderer/contractor, the 

Competent Authority, shall issue the letter of acceptance and will sign the contract within 15 days after submitting the 

performance guarantee. 
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Bihar Urban Infrastructure Development Corporation Limited 
(A Govt. Of Bihar Undertaking) 

STATE - BIHAR  

Organization : BUIDCo  

Item Rate tender & Contract for Works 

(A) Tender for the work of: -  

 As per NIT 

(i)  To be submitted (Upload) by DATE up to TIME 4.00 PM  

(ii) To be opened at…………………………………………..Through website.www.eproc2.bihar.gov.in 

T E N D E R 

 I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F. Specifications applicable, Drawings & 

Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, Schedule of 

Rate & other documents and Rules referred to in the conditions of contract and all other contents in the tender 

document for the work. 

 I/We hereby tender for the execution of the work specified for the Governor of Bihar within the time specified in 

Schedule 'F', viz., schedule of quantities and in accordance in all in respects with the specifications, designs, drawings 

and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of 

contract and with such materials as are provided for, by, and in respect in accordance with, such conditions so far as 

applicable. 

 We agree to keep the tender open for one hundred twenty (120) days from the due date of submission thereof and not 

to make any modifications in its terms and conditions. 

 Bid cost (Non Refundable) and EMD for one or all groups as mentioned in NIT shall be submitted by the bidder. If I/We, 

fail to furnish the prescribed performance guarantee within prescribed period, I/we agree that the said Governor of Bihar 

or his successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 

money absolutely. Further, if/we fail to commence work as specified, I/we agree that Governor of Bihar or his 

successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 

earnest money and the performance guarantee absolutely,  otherwise the said earnest money shall be retained by him 

towards security deposit to execute all the works referred to in the tender documents upon the terms and conditions 

contained or referred to therein and to carry out such deviations as may be ordered, up to maximum of the percentage 

mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in accordance with the 

provision contained in Clause 12.2 and 12.3 of the tender form. 

 I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the work as 

secret/confidential documents and shall not communicate information/derived therefrom to any person other than a 

person to whom I/We am/are authorized to communicate the same or use the information in any manner prejudicial to 

the safety of the State. 

 
 Dated ................................... Signature of Contractor 
   Postal Address 

 Witness : 

 Address : 

 Occupation : 

 

http://www.eproc.bihar.gov.in/
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A C C E P T A N C E 

 The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on 
behalf of the Governor of Bihar for a sum of 
Rs........................................(Rupees.....................................................................................................................................
.................................................................................) 

 The letters referred to below shall form part of this contract Agreement :- 

 a) 

 b) 

 c) 

  

 For & on behalf of the Governor of Bihar. 

 Signature .................................................. 

 Dated ................................... 
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GOVERNMENT OF BIHAR ALL 

WORKS DEPARTMENT 

 

 

General Rules & 

Directions 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 

pasted in public places and signed by the officer inviting tender or by publication in News 

papers and the internet as the case may be. 

This form will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender, and the amount of the security deposit to be deposited by the 

successful tenderer and the percentage, if any, to be deducted from bills. Copies of the 

specifications, designs and drawings and any other documents required in connection with the 

work signed for the purpose of identification by the officer inviting tender shall also be open for 

inspection by the contractor at the office of officer inviting tender during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately either by one or 

all the partners or person duly authorized by the partners, it must be signed on behalf of the firm 

by a person holding the requisite authorizations, such authorizations to be produced with the 

tender, and it must disclose that the firm is duly registered under the Indian Partnership Act, 

1952. 

3. Receipts for payment on account of work done, when executed by a firm, must also be signed by 

one or all the partners or a duly authorized signatory of the firm. 

4. All rates shall be quoted on the tender form. The amount for each item should be worked out and 

requisite totals given. Special care should be taken to write the rates in figures as well as in 

words and the amount in figures only, in such a way that interpolation is not possible. The total 

amount should be written both in figures and in words. In case of figures, the word 'Rs' 

should be written before the figure of rupees and word 'P' after the decimal figures, e.g. 'Rs 2.15 

P' and in case of words, the word, 'Rupees' should precede and the word 'Paise' should be 

written in the end. Unless the rate is in whole rupee and followed by the word 'only' it should 

invariably be up to two decimal places. While quoting the rate in schedule of quantities, the 

word 'only' should be written closely following the amount and it should not be written in the 

next line. 

 

 

5. (i) The contractor whose tender is accepted, will be required to furnish performance guarantee of 

2 (two percent) including earnest money of the tendered amount within specified period. 

This guarantee shall be in the form of Govt. Securities or fixed deposit receipt of any 

scheduled bank, guarantee bonds of any scheduled bank or State Bank of India or Bank 

guarantee from any schedule bank in the State for works of more than one crore. 

(ii) The contractor whose tender is accepted will also be required to furnish by way of Security 

Deposit for the fulfillment of his contract, an amount equal to 8 % of the tendered value of 

the work. The security deposit will be collected by deductions from the running bills of the 

contractor at the rates mentioned above 

6. On acceptance of the tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from the Engineer- in-Charge shall be 

communicated in writing to the Engineer-in-Charge. 

7. Sales-tax, purchase tax, turnover tax, service tax, entry tax royalty or any other tax on material in 

respect of this contract shall be payable by the Contractor and Government will not entertain any 

claim whatsoever in respect of the same. 
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8. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who may and has/have tendered for the same work. 

Failure to observe this condition would render, tenders of the contractors tendering, as well as 

witnessing the tender, liable to summary rejection. 

9. The tenderer apart from being a registered contractor of appropriate class, must associate 

himself with agencies of appropriate class. 

10. The contractor shall submit list of works which are in hand (progress) in the following form: - 

 

Name of work Name and 

Particular of 

Division. where 

work is 

Value of work Position of work in 

progress 
Remarks 

     

 

 

11. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders 

issued thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and the 

Superintending Engineer/Executive Engineer may in his discretion without prejudice to any other right or 

remedy available in law cancel the contract. The contractor shall also be liable for any pecuniary liability 

arising on account of any violation by him of the provisions of the said Act. 
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Definitions : 

CONDITIONS OF CONTRACT 

1. The contract means the document forming the tender and acceptances thereof and the formal 

agreement executed between the Client and the Contractor, together with the documents referred 

to therein including these conditions, the specifications, designs, drawings and instructions 

issued from time-to-time form one contract and shall be complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise requires have the 

meanings, hereby respectively assigned to them: - 

i) The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or 

by virtue of the contract contracted to be executed whether temporary or permanent, and 

whether original, altered, substituted or additional. 

ii) The site shall mean the land/or other places on. into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work is to 

be executed under the contract or any adjacent land, path or street which may be allotted 

or used for the purpose of carrying out the contract. 

iii) The Contractor shall mean the individual, firm or company, whether incorporate or not, 

undertaking the works and shall include the legal personal representative of such 

individual or the persons composing such firm or company, or the successors of such firm 

or company and the permitted assignees of such individual, firm of company. 

iv) The Engineer-in-Charge means the Engineer officer who shall supervise and be in-

charge of the work and who shall sign the contract 

v) The Client is Patna Smart City Limited. 

vi) Excepted Risk are risks due to riots (other than those on account of contractor 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 

civil war, rebellion revolution, insurrection, any act of Government, damages from 

aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other 

causes over which the contractor has no control and accepted as such by the Accepting 

Authority Provided that the contractor is also to show that he has taken all due 

precautions to avoid / un minimize any adverse after / damage from the above or causes 

solely due to use or occupation by Government of the part of the works in respect of which 

a certificate of completion has been issued or a caused solely due to Government's faulty 

design of works. 

vii) Bill of quantity means the price and completed Bill of Quantities forming part of the Bid. 

viii) The Defect liability certificate is the certificate issued by Engineer-in- Charge after defect 

liability period has ended and upon correction of defects by the contractor. 

ix) The defect liability period will be decided by the department for different nature of works 

from date of completion of the work and must be mentioned in the agreement. 

It will be decided by the department for different nature of work from time to time as 

mentioned in contract Data. 

x) The intended completion date is the time intended to complete the work by the contractor. 

xi) The start date is given in the contract data. It is the date when the contractor shall 

commence execution of the works. It does not necessarily coincide with any of the site 

possession date. 
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Scope and 

Performance 

 

 

 

 

 

 

 

 

 

Works to be 

carried out: 

 

 

 

 

 

 

Sufficiency of 

Tender 

 

 

 

 

 

Discrepancies and 

Adjustment of 

Errors 

xii) A sub-contractor is a person or corporate body who has a contract with the contractor to 

carry out a part of the construction work in the contract, which includes work on the site. 

xiii) Temporary works are works designed, constructed, installed and removed by the 

contractor that are needed for construction or installation of the works. 

xiv) Market Rate shall be the rate as decided by the competent authority on the basis of the 

cost of materials and labour at the site where the work is to be executed plus the 

percentage mentioned in Schedule 'F' to cover, all overheads and profits. 

xv) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to 

the tender papers or the standard Schedule of Government mentioned in Schedule 'F' 

hereunder, with the amendments thereto issued up to date of receipt of the tender. 

xvi) Department means any department of Government of Bihar, which invite tenders 

xvii) Specifications means the specifications followed by relevant department of the 

Government of India / State Government. 

xviii) Tender value means the value of the entire work as stipulated in the letter award. 

3. Where the context so requires, words imparting the singular only also include the plural and vice 

versa. Any reference to masculine gender shall whenever required include feminine gender and 

vice versa. 

4. Heading and Marginal notes to these General Conditions of Contract shall not be deemed to 

form part thereof or be taken into consideration in the interpretation or construction thereof or of 

the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of the tender papers. None of 

these documents shall be used for any purpose other than of this contract. 

6. The work to be carried out under the Contract shall, except as otherwise provided these 

conditions, include all labour, materials, tools, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the 

works. The descriptions given in the Schedule of Quantities (Schedule - A) shall unless 

otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary 

in and for the full and entire execution and completion of the work as aforesaid in accordance 

with good practice and recognized principles. 

7. The contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 

Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations 

under the Contract and all matters and things necessary for the proper completion and 

maintenance of the works. 

8. The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in preference to General Conditions. 

 

 

 

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications and/or the 

Drawings, the following order of preference shall be observed:- 

i) Description of Schedule of Quantities. 
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Signing of 

Contract 

ii) Particular Specification and Special Condition, if any 

iii) Drawings. 

iv) MORTH specification. 

v) Indian Standard Specifications of B.I.S. 

8.2 If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention of 

the document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom 

shall not vitiate the Contract or release the Contractor from the execution of the whole or any 

part of the works comprised therein according to drawings and specifications or from any of his 

obligations under the contract. 

9. The successful tenderer/contractor, after submitting the performance guarantee i.e., within 7 

days of receipt of letter of acceptance shall attend the office of the Engineer-in-Charge for 

authentication signing and completion of the contractor document and execute the agreement 

consisting of: - 

i) The notice inviting tender, all the documents including drawings, if any, forming the 

tender as issued at the time of invitation of tender and acceptance thereof together with 

any correspondence leading thereto. 

ii) Standard P.W.D. Form as mentioned in Schedule 'F' consisting of: 

Various standard clauses with corrections up to the date stipulated in Schedule 'F' along with 

annexure thereto. 
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CLAUSE 1 

CLAUSE OF CONTRACT 

Performance 

Guarantee 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Recovery of 

Security Deposit 

(i) The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 2% (Two 

percent) of the tendered amount including earnest money in the shape as mentioned in the 

Bihar Financial Rules or Bank Guarantee (for work costing more than one crore) or any other 

deposits mentioned for his proper performance of the contract agreement, (not withstanding 

and/or without prejudice to any other provisions in the contract) within period specified in 

scheduled 'F' from the date of issue of letter of acceptance. This period can be further extended 

by the Engineer-in-Charge up to a maximum period as specified in schedule 'F' on written 

request of the contractor stating the reason for delays in procuring the Bank Guarantee, to the 

satisfaction of the Engineer- in-Charge. This guarantee shall be in the form of N.S.C. of Post 

Office/ Pledged in favour of department; D.D. of any Scheduled Bank or State Bank of India 

or Bank Guarantee (for work costing more than Rupees one Crore. 

(ii) The performance Guarantee shall be initially valid up to 28 days beyond the defect liability. 

(iii) The Engineer-in-Charge shall not make a claim under the Performance guarantee except for 

amounts to which the Governor of Bihar is entitled under the contract (notwithstanding and/or 

without prejudice to any other provisions in the contract agreement) in the event of: 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in- Charge may claim the full 

amount of the Performance guarantee. 

(b) Failure by the contractor to pay Governor of Bihar any amount due, either as agreed by 

the contractor or determined under any of the Clauses/Conditions of the agreement, 

within 30 days of the service of notice to this effect by Engineer-in-Charge. 

(c) Failure by the contractor to rectify any defects as defined in the defect liability clause in 

the schedule – F of contract data to the satisfaction of the Engineer in charge. 

(iv) In the event of the contract being determined or rescinded under provisions of any of the 

clause/condition of the agreement, the performance guarantee shall stand forfeited in full. 

CLAUSE 1 A 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit 

Government at the time of making any payment to him for work done under the contract to deduct a 

sum at 8 % (eight percent) from the gross amount of each running bill till full amount of security 

deposit 10% (ten percent) of agreement value or value of work (whichever is higher) is reached. If 

value of work exceeds the agreement value, security deposit (10%) will be recovered for the 

exceeded work. 

All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 

from the interest arising there from, or from any sums which may be due to or may become due to 

the contractor by Government on any account whatsoever and in the event of his Security Deposit 

being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 

days make good in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled 

Banks or Government Securities (if deposited for more than 12 months) endorsed in favour of the 

Engineer-in-Charge, any sum or sums which may have been deducted from, or raised by sale of his 

security deposit or any part thereof. The security deposit shall be collected from the running bills of 

the contractor at the rates mentioned above and the earnest money at the time of tenders will be 

treated a part of the Security Deposit. 
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Compensation for 

Delay 

(Liquidated 

Damage 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Incentive for 

early 

completion 

CLAUSE 2 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work 

and clear the site on or before the contract or extended date of completion, he shall, without prejudice 

to any other right or remedy available under the law to the Government on account of such breach, 

pay as agreed compensation the amount calculated at the rates stipulated below as the Chief 

Engineer, BUIDCO (whose decision in writing shall be final and binding) may decide on the amount 

of tendered value of the work for every completed day/month (as applicable) that the progress 

remains below that specified in Clause 5 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been 

specified. 

i) Compensation for delay of work @ 2 % per month of delay to be computed on per day basis 

provided always that the total amount of compensation for delay to be paid under this condition shall 

not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of 

items of work for which a separate period of completion is originally given. 

ii) The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Government. 

iii) In case, the contractor dies not achieve a particular milestone mentioned in Schedule- F, or the 

rescheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be 

withheld, to be adjusted against the compensation levied at the final grant of extension of time. 

iv) Withholding of this amount on failure to achieve a milestone, shall be automatic without any 

notice to the contractor. However, if the contractor catches up with the progress of work on the 

subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make 

up for the delay in subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on such 

withheld amount. 

 

CLAUSE 2A 

In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 1% (one 

percent) of the tendered value per month computed on per day basis, shall be payable the contractor, 

subject to a maximum limit of 5% (five percent) of the tendered value. The amount of bonus, if 

payable, shall be paid along with final bill after completion of work. Provided always that provision 

of the Clause 2A shall be applicable only when so provided in 'Schedule F'. 

 

 

 

When Contract 

can be 

Determined / 

Rescined 

 

CLAUSE 3 

Subject to the other provisions contained in this clause the Engineer-In-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay inferior 

workmanship, any claims for damages and/or any other provisions of this contract or otherwise, and 

whether the date of completion has or has not elapsed, by notice in writing absolutely determine the 

contract in any of the following cases: 

i) It the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient 

or otherwise improper or un-work-man like manner shall omit to comply with the requirement 

of such notice for a period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution or the court shall make an order that 

the company shall be wind up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order. 
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iii) if the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-

Charge (which shall be final and binding) he will be unable to secure completion of the work 

by the date of completion and continues to do so after a notice in writing of seven days from 

the Engineer-in- Charge. 

iv) If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and 

does not complete them within the period specified in a notice given in writing in that behalf 

by the Engineer-in-Charge. 

v) If the contractor persistently neglects to carry out his obligations under the contract and/or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-Charge. 

vi) If the contractor commits any acts mentioned in Clause 21 thereof: 

vii) If the work is not started by the contractor within 1/8
th

 of the stipulated time subject to the 

maximum of 45 days. 

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge/Competent Authority shall have powers: 

a) To determine or rescind the contract as aforesaid (of which termination or rescission 

notice in writing to the contractor under the hand of Engineer- in-Charge shall be 

conclusive evidence). Upon such determination or rescission, the Earnest Money 

Deposit, Security Deposit already recovered and Performance Guarantee under the 

contract shall be liable to be forfeited. 

b) After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof as shall be un-executed out of his hands 

and to give it to another contractor to complete the work. The contractor, whose 

contract is determined or rescinded as above, shall not be allowed to participate in the 

tendering process for the balance work. 

In the event of above course(s) being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any advances 

on account or with a view to the execution of the work or the performance of the contract. And 

in case action is taken under any of the provision aforesaid the contractor shall not be entitled 

to recover or be paid any sum for any work thereof or actually performed under this contract 

unless and until the Engineer-in-Charge has certified in writing the performance of such work 

and the value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

CLAUSE 3A 

In case, the work cannot be started due to reasons not within the control of the contractor as decided 

by competent authority within ¼th of the stipulated time for completion of work, either party may 

close the contract. In such eventuality, the Earnest Money deposit and the Performance Guarantee of 

the contractor shall be refunded, but no payment on account of interest, loss of profit or damages etc. 

shall be payable at all. The reasons shall be examined by the Chief Engineer, BUIDCO and his 

decision shall be final and binding. 
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Contractor liable to pay 

compensation even if 

action not taken 

under Clause 3 

CLAUSE 4 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause- 3 thereof, 

shall have become exercisable and the same are not exercised the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the 

contractor for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting 

in force all or any of the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the 

Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the amount of 

the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, 

plant, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work. or any part thereof, 

paying or allowing for the same in account at the contract rates or, in the case of these not being 

applicable, at current market rates to be certified by the Engineer-in-Charge, whose certificate 

thereof shall be final, and binding on the contractor, clerk of the works, foreman or other authorized 

agent to remove such tools, plant, materials, or stores from the premises (within a time to be 

specified in such notice) in the event of the contractor failing to comply with any such requisition, 

the Engineer-in-Charge may remove them at the contractor's expense or sell them by auction or 

private sale on account of the contractor and his risk in all respects and the certificate of the 

Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the contractor. 

 

 

Time and 

Extension for 

Delay 

CLAUSE 5 

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works 

shall commence from such time period as mentioned in letter of acceptance or from the date of 

handing over of the site whichever is later. If the Contractor commits default in commencing the 

execution of the work as aforesaid, Government shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the security deposit absolutely. 

5.1 As soon as possible after the contract is concluded the Contractor shall submit a Time & Progress 

Chart for each milestone and get it approved by the Department. The Chart shall be prepared in 

direct relation to the time stated in the Contract documents for completion of items of the work. It 

shall indicate the forecast of the dates of commencement and completion of various trades or sections 

of the work and may be amended as necessary by agreement between the Engineer-in-Charge and 

Contractor within the limitations of time imposed in the contract documents, and further to ensure 

good progress during the execution of the work, the contractor shall in all cases in which the time 

allowed for any work, exceeds one month (save for special jobs for which a separate Programme 

has been agreed upon) complete the work as per milestone given in schedule 'F'. 

5.2 If the work(s) be delayed by. 

i) Force majeure, or 

ii) Serious loss or damage by fire, or 

iii) Civil commotion, local. 

iv) Delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or 

v) Non-availability of stores, which are the responsibility of Government to supply or 

vii) Non-availability or break down of tools and Plant to be supplied or supplied by Government 

or 

vii) Any other cause which, in the absolute discretion of the authority mentioned in Schedule 'F' is 

beyond the Contractor's control. 
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then upon the happening of any such event causing delay, the Contractor shall immediately give 

notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 

endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer- in-Charge to proceed with the works. 

5.3 Request for the rescheduling of Milestones and extension of time, to be eligible for consideration, 

shall be made by the contractor in writing within fourteen days of the happening of the hindering 

event causing delay on the prescribed form. The Contractor may also, if practicable, indicate in such 

a request the period for which extension is desired. 

5.4 In any such case the authority mentioned in Schedule 'F' may give a fair and reasonable extension of 

time and reschedule the milestones for completion of work. Such extension shall be communicated to 

the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such 

request. Non application by the contractor for extension of time shall not be a bar for giving a fair 

and reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

5.5 The basic centerlines, reference points and benchmarks will be fixed by the department. The 

contractor shall establish at his own cost at suitable points, additional reference lines and bench 

marks as may be necessary and instructed by the engineer-in-charge. The contractor shall remain 

responsible for the sufficiency and accuracy of all the bench marks and reference lines. 

CLAUSE 5A 

The Engineer may require the contractor to attend a progress review meeting during execution of 

work. 

The Engineer shall record the minutes of the meeting and provide a copy to the Contractor for 

compliance. These minutes will be a part of evidence in case of any request for extension of time or 

impunitive action against the contractor. 

CLAUSE 6 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine measurement and 

the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement Book and/or 

level field book so that a complete record is obtained of all works perform under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative at last once in a month during 

the progress of the work and such measurements shall be signed and dated by the Engineer-in-

Charge and the contractor or their representatives in token their acceptance. If the contractor objects 

to any of the measurements recorded, a note shall be made to that effect with reason and signed by 

both the parties. 

 

 

If for any reason the contractor or his authorized representative is not available and the work of 

recording measurements is suspended by the Engineer-in-Charge or his representative, the Engineer-

in-Charge and the Department shall not entertain any claim from contractor for any loss or damages 

on this account. If the contractor or his authorized representative does not remain present at the time 

of such measurements after the contractor or his authorized representative has been given a notice in 

writing three (3) days in advance or fails to countersign or to record objection within a week from the 

date of the measurement, then such measurements recorded in his absence by the Engineer-in-Charge 

or his representative shall be deemed to be accepted by the Contractor. 
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Regarded as 
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The contractor shall, without extra charge, provide all assistance with every appliance labour and other 

things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or 

local custom. In the case of items which are not covered by specifications, measurements shall be 

taken in accordance with the relevant standard method of measurement issued by the Bureau of India 

Standards and if for any item no such standard is available then a mutually agreed method as 

approved by the department shall be followed. 

The contractor shall give not less than seven days notice to the Engineer-in-Charge or his authorized 

representative in charge of the work before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and correct dimension thereof be 

taken before the same is covered up or placed beyond the reach of measurement and shall not cover 

up and place beyond reach of measurement any work without consent in writing of the Engineer-n- 

Charge or his authorized representative in charge of the work who shall within the aforesaid period 

of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of 

measurements without such notice having been given or the Engineer-in-Charge's consent being 

obtained in writing the same shall be uncovered at the contractor's expense, or in default thereof no 

payment or allowance shall be made for such work or the materials with which the same was 

executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through another 

officer of the department to check the measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be considered 

as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it 

relieve the contractor from liabilities from any over measurement defects noticed till completion of 

the Defect‟s Liability Period. 

CLAUSE 7 

No payment shall be made for work for less than the estimated work of Rs. 2.5 lacs till the whole of 

the work shall have been completed and certificate of completion given. For works estimated to cost 

over Rs. 2.5 lacs the interim or running account bill shall be submitted by the contractor for the work 

executed on the basis of such recorded measurements on the format of the Department in triplicate on 

or before the date of every month fixed for the same by the Engineer-in-Charge. The contractor shall 

not be entitled to be paid any such interim payment if the gross work done together with net 

payment/ adjustment of advances for material collected, if any, since the last such payment is less 

than the amount specified in Schedule „F‟ , in which case the interim bill shall be prepared on the 

appointed date of the month after the requisite progress is achieved. The Engineer-in-Charge shall 

arrange to have the bill verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work. In the event of the failure of the contractor to submit the bills, Engineer-

in-Charge shall prepare or cause to be prepared such bills in which event no claims whatsoever due 

to delays on payment including that of interest shall be payable to the contractor. Payment on 

account of amount admissible shall be made by the Engineer-in-Charge certifying the sum to which 

the contractor is considered entitled by way of interim payment at such rates as decided by 

the Engineer-in-Charge. The amount admissible shall be paid by 10th working day after the day of 

presentation of the bill by the Contractor to the Engineer-in-Charge or his Assistant Engineer 

together with the account of the material issued by the department, or dismantled materials, if any. In 

the case of works outside the headquarters of the Engineer-in-Charge the period of ten working days 

will be extended to fifteen working days. 

All such interim payments shall be regarded as payment by way of advances against final payment 

only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the 

Engineer-in-Charge relating to the work 
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done or materials delivered forming part of such payment may be modified or corrected by any 

subsequent such certificate(s) or by the final certificate and shall not by itself be conclusive evidence 

that any work or materials to which it relates is/are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any respect conclude, 

determine or affect in any way powers of the Engineer-in-Charge under the contract or any of such 

payments be treated as final settlement and adjustment of accounts or in any way vary or affect the 

contract. 

Pending consideration of extension of date of completion interim payments shall continue to be made as 

herein provided as per clause - 2, without prejudice to the right of the department to take action under 

the terms of this contract for delay in the completion of work, if the extension of date of completion is 

not granted by the competent authority. 
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CLAUSE 8 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within fifteen days of the receipt of such notice the 

Engineer-in-Charge shall inspect the work and if there is no defect in the work shall furnish the 

contractor with a final certificate of completion, otherwise a provisional certificate of physical 

completion indicating defects (a) to be rectified by the contractor and/or (b) for which payment 

will be made at reduced rates, shall be issued. But no final certificate of completion shall be issued, 

nor shall the work be considered to be complete until the contractor shall have removed from the 

premises on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts 

and sanitary arrangements required for his/their work people on the site in connection with the 

execution of the works as shall have been erected or constructed by the contractor(s) and cleaned off 

the dirt from all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or 

about which the work is to be executed or of which he may have had possession for the purpose of 

execution thereof, and not until the work shall have been measured by the Engineer- in-Charge. If the 

contractor shall fail to comply with the requirements of this clause as to removal of scaffolding, 

surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off 

dirt on or before the date fixed for the completion of work, the Engineer-in-Charge may at the 

expense of the contractor remove such scaffolding surplus materials and rubbish etc. and dispose of 

the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim in 

respect of scaffolding or surplus materials as aforesaid except for any sum actually realized by the 

sale thereof. 

CLAUSE 8A 

When the annual repairs and maintenance of works are carried out, the splashes and droppings from 

white washing, color washing, painting etc. on walls, floor, windows etc. shall be removed and the 

surface cleaned simultaneously with the completion of these items of work in the individual rooms, 

quarters or premises etc. where the work is done without waiting for the actual completion of all the 

other items of work in the contract. In case the contractor fails to comply with the requirements of 

this clause, the Engineer-in-Charge shall have the right to get this work done at the cost of the 

contractor either departmentally or through any other agency. Before taking such action, the 

Engineer-in-Charge shall give ten days notice in writing to the contractor. 

CLAUSE 8 B 

The contractor shall submit completion plan as required vide General Specifications for Electrical 

works (Part-I internal) 1972 and (Part-II External) 1974 as applicable within thirty days of the 

completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum 

equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000 (Rs. Fifteen thousand 

only) as may be fixed by the Chief Engineer, BUIDCO concerned and in this respect the decision of 

the Chief Engineer, BUIDCO shall be final and binding on the contractor. 
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CLAUSE 9 

The final bill shall be submitted by the contractor in the same manner as specified in interim bills 

within three months of physical completion of the work or within one month of the date of the final 

certificate of completion furnished by the Engineer-in- Charge whichever is earlier. No further 

claims shall be made by the contractor after submission of the final bill and these shall be deemed to 

have been waived and extinguished. Payments of those items of the bill in respect of which there is 

no dispute and of items in dispute, for quantities and rates as approved by Engineer-in- Charge, will, 

as far as possible be made within the period specified herein under, the period being reckoned from 

the date of receipt of the bill by the Engineer-in-Charge or his authorized Assistant Engineer, 

complete with account of materials issued by the Department and dismantled materials. 

i) If the Tendered value of work is up to Rs. 1 crore : 2 months 

ii) If the Tendered value of work exceeds Rs. 1 crore : 4 months 

 

CLAUSE 9 A 

Payments due to the contractor may, if so desired by him, be made to his bank instead of direct to 

him provided that the contractor furnishes to the Engineer-in- Charge (1) an authorization in the 

form of a legally valid document such as a power of attorney conferring authority on the bank to 

receive payments and (2) his own acceptance of the correctness of the amount made out as being due 

to him by Government or his signature on the bill or other claim preferred against Government 

before settlement by the Engineer-in-Charge of the account or claim by payment to the bank. While 

the receipt given by such banks shall constitute a full and sufficient discharge for the payment, the 

contractor shall wherever possible present his bills duly receipted and discharges through his 

bankers. 

Nothing herein contained shall operate to create in favour of the bank any rights or equities vis-a-vis 

the Governor of Bihar. 

CLAUSE 10 

Not Applicable 

 

 

 

CLAUSE 10 A 

The contractor shall, at his own expense, provide all materials, required for the works other than 

those, which are stipulated, to be supplied by the Government. 

The contractor shall, at his own expense and without delay; supply to the Engineer- in-Charge 

samples of materials to be used on the work and shall get these approved in advance. All such 

materials to be provided by the Contractor shall be in conformity with the specifications laid down 

or referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge furnish 

proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in- 

Charge shall within fifteen days of supply of samples or within such further period as he may require 

intimate to the Contractor in writing whether sample are approved by him or not. If samples are not 

approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his approval 

fresh samples complying with the specifications laid down in the contract. When materials are 

required to be tested in accordance with specifications, approval of the Engineer-in-Charge shall be 

issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and 

shall not make use of or incorporate in the work any materials represented by the samples until the 

required tests or analysis have been made and materials finally accepted by the Engineer-in-Charge. 

The Contractor shall not be eligible for any claim or compensation either arising out of any delay in 

the work or due to any corrective measures required to be taken on account of and as a result of 

testing of materials. 
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The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the 

Engineer-in-Charge may require for collecting, and preparing the required number of samples for 

such tests at such time and to such place or places as may be directed by the Engineer-in-Charge and 

bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the 

contract or specifications. The Engineer-in-Charge or his authorized representative shall at all time 

have access to the works and to all workshops and places where work is being prepared or from 

where materials, manufactured articles or machinery are being obtained for the works and the 

contractor shall afford every facility and every assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of default the 

Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other persons to 

remove the same without being answerable or accountable for any loss for damage that may happen 

or arise to such materials. The Engineer-in-Charge shall also have full powers to require other 

proper materials to be substituted thereof and in case of default the Engineer- in-Charge may cause 

the same to be supplied and all costs which may attend such removal and substitution shall borne by 

the Contractor. 

CLAUSE 11 

The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict accordance 

with the specifications. The contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing in respect of the work signed by the Engineer-in-Charge and the 

contractor shall be furnished free of charge one copy of the contract documents together with 

specification, designs, drawings and instruction as are not included in the standard specifications of 

Public Works Department specified in Schedule 'F' or in any Bureau of Indian Standard or any other, 

published standard or code or, Schedule of Rates or any other printed publication referred to 

elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including for 

measurements and supervision of all works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 

full responsibility for adequacy, suitability and safety of all the works and methods of construction. 

 

CLAUSE 12 

The Engineer-in-Charge (As per codal provision) shall have power (i) to make alternation in, 

omissions from, additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of the work, and 

(ii) to omit a part of the works in case of non-availability of a portion of the site or for any other 

reasons and the contractor shall be bound to carry out the works in accordance with any instructions 

given to him in writing signed by the Engineer-in-Charge after approval from competent authority 

and such alterations omissions, additions or substitutions shall form part of the contract as if 

originally provided therein and any altered, additional or substituted work which the contractor may 

be directed to do in the manner specified above as part of the works, shall be carried out by the 

contractor on the same conditions in all respects including price on which he agreed to do the main 

work except as hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by the 

contractor, as follows: 

i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus. 
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ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge after approval from competent 

authority 

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of order or occurrence of 

the item(s) claim rates, supported by proper analysis, for the work and the Engineer-in-Charge after 

approval from competent authority shall within one month of the receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the contractor, determine 

the rates as per competent authority and on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined. 

 

In the case of contract items, substituted items, contract cum substituted items, which exceed the 

limits laid down in Schedule F, the contractor may within fifteen days of receipt of order or 

occurrence of the excess, claim revision of the rates, supported by proper analysis, for the work in 

excess of the above mentioned limits, provided that if the rates so claimed are in excess of the rates 

specified in the schedule of quantities the Engineer-in-Charge shall within one month of receipt of 

the claims supported by analysis, after giving consideration to the analysis of the rates submitted by 

the contractor, determine the rates as per power delegated and on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined. 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for 

the work in excess of the limits laid down in Schedule 'F' and the Engineer-in-Charge shall after 

giving notice to the contractor within one month of occurrence of the excess and after taking into 

consideration any reply received from him within fifteen days of receipt of the notice, revise the rates 

as per power delegated for the work in question within one month of expiry of the said period of 

fifteen days having regard to the market rates or current schedule of rate. 

12.4 The contractor shall send to the Engineer-in-Charge once every three months an up to date account 

giving complete details of all claims for additional payments to which the contractor may consider 

himself entitled and of all additional work ordered by the Engineer-in-Charge after approval from 

competent authority which he has executed during the preceding quarter failing which the contractor 

shall be deemed to have waived his right. 

12.5 For the purpose of operation of Schedule 'F' the following works shall be treated as works relating to 

foundation: 

i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level 

whichever is lower excluding items of flooring and D.P.G. but including base concrete 

below the floors. 

ii) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs the 

bed of floor level. 

iii) For retaining walls where floor level is not determinate 1.2 meters above the average ground 

level or bed level. 

iv) For Roads all items of excavation and filling including treatment of sub-base. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer while filing 

tender, or necessary for proper execution of the item included in the Schedule of quantities or in the 

schedule of rates mentioned above, whether or not, specifically indicated in the description of the 

item and the relevant specifications, shall be deemed to be included in the rates quoted by the 

tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra shall be 

admissible for such operations. 
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Cancellation of 
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CLAUSE 13 

If at any time after acceptance of the tender Government shall decide to abandon or reduce the scope 

of the works for any reason whatsoever and hence not require the whole or any part of the works to 

be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the contractor and 

the contractor shall act accordingly in the matter. The contractor shall have no claim to any payment 

of compensation or otherwise whatsoever, on account of any profit or advantage which he might 

have derived from the execution of the works in full but which he did not derive in consequence of 

the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates for works executed at site only. 

CLAUSE 14 

If the contractor: 

i) at any time makes default in proceeding with the works or any part of the work with due 

diligence and continues to do so after a notice in writing of 7 days from the Engineer-in-

Charge; or 

ii) Commits default to comply with any of the terms and conditions of the contract and does not 

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given 

to him in that behalf by the Engineer-in- 

Charge; or 

iii) Fails to complete the works or items of work with individual dates of completion, on or 

before the date(s) of completion, and does not complete them within the period specified in 

a notice given in writing in that behalf by the Engineer-in-Charge; or 

iv) Shall offer or give or agree to give to any person in Government service or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward for 

doing or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other contract for Government; or 

v) Shall enter into a contract with Government in connection with which commission has been 

paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have been previously disclosed in writing to 

the Accepting Authority/Engineer-in-Charge; or 

vi) Shall obtain a contract with Government as a result of wrong tendering or other non-

bonafide methods of competitive tendering; or 

vii) Being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent 

or have a receiving order or order for administration of his estate made against him or shall 

take any proceedings for liquidation or composition (other than a voluntary liquidation for 

the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being 

in force or make any conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport so to do, or if any application be made 

under any Insolvency Act for the time being in force for the sequestration of his estate or 

if a trust deed be executed by him for benefit of his creditors; or 

viii) Being a company, shall pass a resolution or the Court shall make an order for the winding up 

of the company, or a receiver or manager on behalf of the debenture holders or otherwise 

shall be appointed or circumstances shall arise which entitle the Court or debenture holders 

to appoint a receiver or manager; or 

ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period 

of 21 days; or 

x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer sublet 
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Suspension of 

Work 

or otherwise parts with the entire works or any portion thereof without the prior written 

approval of the Competent Authority; 

The Competent Authority may, without prejudice to any other right or remedy which shall 

have accrued or shall accrue hereafter to Government, by a notice in writing to cancel the 

contract as a whole or only such items of work in default from the Contract. 

The Engineer-in-Charge shall on such cancellation by the Competent Authority have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements stores, etc., 

thereon; and/or 

(b) Carry out the incomplete work by any means at the risk and cost of the contractor. 

On cancellation of the contract in full or in part, the Engineer-in-Charge shall determine what 

amount, if any, is recoverable from the contractor for completion of the works or part of the works or 

in case the works or part of the works is not to be completed, the loss of damage suffered by 

Government. In determining the amount, credit shall be given to the contractor for the value of the 

work executed by him up to the time of cancellation, the value of contractor's materials taken over 

and incorporated in the work and use of plant and machinery belonging to the contractor. 

Any excess expenditure incurred or to be incurred by Government in completing the works or part of 

the works or the excess loss or damages suffered or which may be suffered by Government as 

aforesaid after allowing such credit shall without prejudice to any other right or remedy available to 

Government in law be recovered from any moneys due to the contractor on any account, and if such 

moneys are not sufficient the contractor shall be called upon in writing and shall be liable to pay the 

same within 31 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days the Engineer-in-

Charge shall have the right to sell any or all of the contractors unused materials, constructional 

plant, implements, temporary buildings, etc. and apply the proceeds of sale thereof towards the 

satisfaction of any sums due from the contractor under the contract and if thereafter there be any 

balance is outstanding from the contractor, it shall be recovered in accordance with the provisions of 

the contract. 

Any sums in excess of the amounts due to Government and unsold materials, constructional plant, 

etc., shall be returned to the contractor, provided always that if cost or anticipated cost of completion 

by Government of the works or part of the works is less than the amount which the contractor would 

have been paid had he completed the works or part of the works, such benefit shall not accrue to the 

contractor. 

CLAUSE 15 

i) The contractor shall, on receipt of the order in writing of the Engineer-in- Charge (whose 

decision shall be final and binding on the contractor) suspend the progress of the works or 

any part thereof for such time and in such manner as the Engineer-in-Charge may consider 

necessary so as not to cause any damage or injury to the work already done or endanger the 

safety thereof, for any of the following reasons: 

a) on account of any default on the part of the contractor or; 

b) for proper execution of the works or part thereof for reasons other than the default of 

the contractor; or 

c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the 

Engineer-in-Charge. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above, the contractor shall 

be entitled to an extension of time equal to the period of every such suspension PLUS 

25%, for completion of the item or group of 
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Contractor Liable for 

Damages, defects 

during maintenance 

period 

All works under or in course of execution or executed in pursuance of the contract shall at all times 

be open and accessible to the inspection and supervision of the Engineer-in-Charge, his authorized 

subordinates in charge of the work and all the superior officers, officer of the Quality Control 

Organization of the Department and of the Cabinet (Technical) Vigilance, and the contractor shall, at 

all times, during the usual working hours and at all other times at which reasonable notice of the visit 

of such officers has been given to the contractor, either himself be present to receive orders and 

instructions of have a responsible agent duly accredited in writing, present for that purpose. Orders 

given to the Contractor's agent shall be considered to have the same force as if they had been given to 

the contractor himself. 

If it shall appear to the Engineer-in-Charge or his higher authority or his authorized subordinates in 

charge of the work or to the Cabinet (Technical) Vigilance or his subordinate officers, that any work 

has been executed with unsound, imperfect, or unskillful workmanship, or with materials or article 

provides by him for the execution of the work which are unsound or of a quality inferior to that 

contracted or otherwise not in accordance with the contract the contractor shall, on demand in writing 

which shall be made within the period specified in schedule – F of contract data from the Engineer-

in-Charge specifying the work, materials or articles complained of notwithstanding that the same 

may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so 

specified in whole or in part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles at his own charge and 

cost. In the event of the contractor failing do so within a period specified by the Engineer-in-Charge 

in his demand aforesaid, then the contractor shall be liable to pay compensation at the same rate 

as under clause 2 of the contract (for non- completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under 

the contract but may accept such items at reduced rates as the competent authority may consider 

reasonable during the preparation of on account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure and incidental items rectified, or 

removed and re- executed at the risk and cost or contractor. Decision of the Engineer-in-Charge to be 

conveyed in writing in respect of the same will be final and binding on the contractor. 

CLAUSE 17 

If the contractor or his working people or servants shall break, deface, injure or destroy any part of 

building in which they may be working, or any building, road, road curb, fence, enclosure, water 

pipe, cables, drains, electric or telephone post or wired, trees, grass or grassland, or cultivated ground 

contiguous to the premises on which the work or any part is being executed, or if any damage shall 

happen to the work while in progress, from any cause whatever or if any defect, shrinkage or other 

faults appear in the work within defect liability period after a certificate final or otherwise of its 

completion shall have been given by the Engineer-in-Charge as aforesaid arising out of defect or 

improper materials or workmanship the contractor shall upon receipt of a notice in writing on that 

behalf make the same good at his own expense or in default the Engineer-in-Charge cause the same 

to be made good by other workmen and deduct the expense from any sums that may be due or at any 

time thereafter may become due to the contractor, or from his security deposit except for the portion 

pertaining to asphaltic work which is governed by sub-para (iii) of clause 35 or the proceeds of sale 

thereof or of a sufficient option thereof. The security deposit of the contractor shall not be refunded 

before the expiry of defected liability period after the issue of the certificate final or otherwise, of 

completion of work, or till the final bill has been prepared and passed whichever is later. 
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CLAUSE 18 

The contractor shall provide at his own cost all materials (except such special materials, if any, as 

may in accordance with the contract be supplied from the Engineer-in-Charge's stores), plant, tools, 

appliances, implements, ladders, cordage, tackle, scaffolding and temporary works required for the 

proper execution of the work, whether original, altered or substituted and whether included in the 

specification or other document forming part of the contract or referred to in these conditions or not, or 

which may be necessary for the purpose of satisfying or complying with the requirements of the 

Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be satisfied, 

or which he is entitled to require together with carriage therefore to and from the work. The 

contractor shall also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing and assisting the 

measurement for examination at any time and from time to time of the work or materials. Failing his 

so doing the same may be provided by the Engineer-in-Charge at case to the contractor, under this 

contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a 

sufficient portions thereof. 

CLAUSE 18 A 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen's 

Compensations Act, 1923, Government is obliged to pay compensation to a workman employed by 

the contractor, in execution of the works, Government will recover from the contractor the amount 

of the compensation so paid; and without prejudice to the right of the Government under sub-section 

(2) of section 12, of the said Act, Government shall be at liberty to recover such amount or any part 

thereof by deducting it from the security deposit or from any sum due by Government to the 

contractor whether under this contract or otherwise. Government shall not be bound to contest any 

claim made against it under sub-section (1) Section 12, of the said Act, except on the written request 

of the contractor and upon his giving to Government full security for all costs for which Government 

might become liable in consequence of contesting such claim. 

CLAUSE 18 B 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) 

Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Government 

is obliged to pay any amounts of wages to a workman employed by the contractor in execution of the 

works, or to incur any expenditure in providing welfare and health amenities required to be provided 

under the above said Act and the rules under Clause 19H or under the P.W.D. Contractor's Labour 

Regulations, or under the Rules framed by Government from time to time for the protection of health 

and sanitary arrangements for workers employed by P.W.D. Contractors, Government will recover 

from the contractor the amount of wages so paid or the amount of expenditure so incurred; and 

without prejudice to the rights of the Government under sub-section (2) of Section 20, and sub-

section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, Government 

shall be at liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by Government to the contractor whether under this contract or 

otherwise Government shall not be bound to contest any claim made against it under sub-section (1) 

of Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the 

contractor and upon his giving to the Government full security for all costs for which Government 

might become liable in contesting such claim. 

CLAUSE 19 

The contractor shall obtain a valid license under the State Labour Act, and the Contract Labour 

(Regulation and Abolition) Central rules 1971, before the commencement of the work, and continue 

to have a valid license until the completion of the work. The contractor shall also abide by the 

provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 
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The contractor shall also comply with the provisions of the building and other Construction Workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other 

Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of the contract arising out 

of the resultant non-execution of the work. 

 

 

 

 

 

 

Payment of 

Wages 

 

CLAUSE 19 A 

No labour below the prescribed age shall be employed on the work. 

CLAUSE 19 B 

Payment of wages: 

i) The contractor shall pay to labour employed by him either directly or through sub-

contractors, wages not less than fair wages as defined in 

P.W.D. Contractor's Labour Regulations or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act 1970 and the contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, 

cause to be paid fair wage to labour indirectly engaged on the work including any 

labour engaged by his sub-contractors in connection with the said work, as if the labour 

had been immediately employed by him. 

iii) In respect of all labour directly or indirectly employed in the works for performance of 

the contractor's part of this contract, the contractor shall comply with or cause to be 

complied with the Public Works Department contractor's Labour Regulations made by 

Government from time to time in regard to payment of wages, wage period, deductions 

from wages recovery of wages not paid and deductions unauthorizedly made, 

maintenance of wage books or wage slips, publication of scale of wages and other 

terms of employment, inspection and submission of periodical returns and all other 

matters of the like nature or as per the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970, and the Contract Labour (Regulation And Abolition) Central 

Rules, 1971, wherever applicable. 

iv) a)     The Engineer-in-Charge concerned shall have the right to deduct from the moneys 

due to the contractor any sum required or estimated to be required for making 

good the loss suffered by a worker or workers by reason of nonfulfillment of the 

conditions of the contract for the benefit of the workers, non-payment of wages 

or of deductions made from his or their wages which are not justified by their 

terms of the contract or non-observance of the Regulations. 

b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is 

bound to allow to the labours directly or indirectly employed in the works one 

day rest for 6 days continuous work and pay wages at same rate as for duty. In 

the event of default the Engineer-in-Charge shall have the right to deduct the 

sum or sums not paid on account of wages for weekly holidays to any labours 

and pay the same to the persons entitled thereto from any money due to the 

contractor by the Engineer-in-Charge concerned. 

 

 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Act, 1970, or the modifications 

thereof or any other laws relating thereto and the rules made thereunder from time to 

time. 

vi) The contractor shall indemnify and keep indemnified Government again payments to 

be made under and for the observance of the laws aforesaid 
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and the P.W.D. Contractor's Labour Regulations without prejudice to his right to 

claim indemnity from his sub-contractors. 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 

viii) Whatever is the minimum wage for the time being, or if the wage payable higher than 

such wage, such wage shall be paid by the contractor to the workmen directly without 

the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover 

any amount from the minimum wage payable to the workmen as and by way of 

commission or otherwise. 

ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

CLAUSE 19 C 

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor's part of this contract, the contractor shall at his own expense arrange for the safety 

provisions as per relevant Safety Code framed from time to time and shall at his own expense 

provide for all facilities in connection therewith. In case the contractor fails to make arrangement and 

provide necessary facilities as aforesaid he shall be liable to pay a penalty of Rs. 200/- for each 

default and in addition the Engineer-in-Charge shall be at liberty to make arrangement and provide 

facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 

CLAUSE 20 

The contractor shall at least pay and comply with all the provisions of the Minimum wages Act s and 

rules framed there under other labour laws related to contract labour. 
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Changes in firm's 

Constitution to be 
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CLAUSE 21 

The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to do 

so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the contractor, or any of his servants or 

agent to any public officer or person in the employ of Government in any way relating to his office 

or employment, or if any such officer or person shall become in any way directly or indirectly 

interested in the contract, the Engineer-in- Charge on behalf of competent authority shall have power 

to adopt the courses specified in Clause 3 hereof in the interest of Government and in the event of 

such course being adopted the consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22 

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of Government without reference to the actual loss 

or damage sustained and whether or not any damage shall have been sustained. 

 

CLUASE 23 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-

Charge shall be obtained before any change is made in the constitution of the firm. Where the 

contractor is an individual or a Hindu undivided family business concern such approval as aforesaid 

shall likewise be obtained before the contractor enters into any partnership agreement where under 

the partnership firm would have the right to carry out the works hereby undertaken by the contractor. 

If previous approval as aforesaid is not obtained, the contract shall be deemed to have been assigned 

in contravention of Clause 21 thereof and the same action may be taken, and the same consequences 

shall ensue as provided in the said Clause 21. 

Minimum wages 
Act to be 

complied with. 
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CLAUSE 24 

All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or 

points and in what manner they are to be commenced, and from time to time carried on. 

CLAUSE 25 

 

Dispute Resolution 

Amicable Settlement: The Parties shall use their best efforts to settle amicably all disputes 

arising out of or in connection with the Contract or the interpretation thereof. 

 

Conciliation: In the event of any Dispute between the Parties, either Party may call upon 

[Managing Director of <Patna Smart City Limited>] and the Chairman of the Board of Directors 

of the Contractor or a substitute thereof for amicable settlement, and upon such reference, the 

said persons shall meet no later than 10(ten) days from the date of reference to discuss and 

attempt to amicably resolve the Dispute. If such meeting does not take place within the 10(ten) 

day period or the Dispute is not amicably settled within 15(fifteen) days of the meeting or the 

Dispute is not resolved as evidenced by the signing of written terms of settlement within 30 

(thirty) days of the notice in writing or such longer period as may be mutually agreed by the 

Parties, either Party may refer the Dispute to arbitration. 

 

In case, a dispute is referred to arbitration, the arbitration shall be under the Indian Arbitration 

and Conciliation Act, 1996 and any statutory modification or re-enactment thereof. 

 

The procedure for arbitration shall be as follows: 

 

In case of dispute or difference arising between the employer and the contractor relating to any 

matter arising out of concerned with this agreement it shall be settled in accordance with the 

arbitration and conciliation act 1996.The disputes or differences shall be referred to a sole 

Arbitrator. The sole Arbitrator shall be appointed by agreement between the parties; failing such 

agreement, by the Appointing Authority (any one of the organizations as listed in clause 18.6). 

 

The Arbitration proceedings shall be held in Patna, Bihar, India. 

The cost and expenses of arbitration proceedings will be paid as determined by the Arbitrator. 

However, the expenses incurred by each party in connection with the preparation, presentation, 

etc. shall be borne by each party itself. 

 

Performance under the contract shall continue during the arbitration proceedings and the 

payment due to the contractor by the authority shall not be withheld unless they are the subject 

matter of the arbitration proceedings. 

 

 

Arbitration proceedings shall be governed by Arbitration and Conciliation Act, 1996. 

 

The Arbitration proceeding shall be governed by the substantive laws of India. 

 

 

The proceedings of Arbitration shall be in English language. 

The list of organizations which are considered as appointing authorities for appointment 

of sole arbitrators. 

 

Indian Council of Arbitration, New Delhi 
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Termination CLAUSE 25A 

 

 

1. Termination 

 

Authority may, terminate this Contract in whole or in part by giving Contractor a prior and 

written notice indicating its intention to terminate the Contract under the following circumstances: 

 

Where Authority is of the opinion that there has been such Event of Default on the part of 

Contractor which would make it proper and necessary to terminate this Contract and may include 

failure on the part of Contractor to respect any of its commitments with regard to any part of its 

obligations under its Bid, the SBD or under this Contract. 

 

 

Where it comes to the Authority‟s attention that Contractor (or Contractor‟s Team) is in a position 

of actual conflict of interest with the interests of the Authority, in relation to any of terms of 

Contractor‟s Bid, the SBD or this Contract. 

 

Where Contractors ability to survive as an independent corporate entity is threatened or is lost 

owing to any reason whatsoever, including inter-alia the filing of any bankruptcy proceedings 

against Contractor, any failure by Contractor to pay any of its dues to its creditors, the institution 

of any winding up proceedings against Contractor or the happening of any such events that are 

averse to the commercial viability of Contractor. In the event of the happening of any events of 

the above nature, the Authority shall reserve the right to take any steps as are necessary, to ensure 

the effective transition of the sites to a successor agency, and to ensure business continuity. 

 

 

Termination for Insolvency: The Authority may at any time terminate the Contract by giving 

written notice to Contractor, without compensation to Contractor, if Contractor becomes 

bankrupt or otherwise insolvent, provided that such termination shall not prejudice or affect any 

right of action or remedy which has accrued or shall accrue thereafter to the Authority. 

 

2. Payment upon Termination: 

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Authority shall issue a certificate for the value of the work done less, advance payments 

received up to the date of the issue of the certificate, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law and less the percentage to 

apply to the work not completed as indicated in the Contract Data. Additional Liquidated 

Damages shall not apply. If the total amount due to the Authority exceeds any payment due to 

the Contractor, the difference shall be a debt payable to the Authority for which the recovery 

shall be made from the PBG on forfeiture. 

 

If the Contract is terminated at the Authority's convenience, the Authority shall issue a 

certificate for the value of the work done, less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law. No extra cost will be paid by the Authority for expenditure 

towards removal of Equipment, repatriation of the Contractor's personnel Employed solely on 

the Works and the Contractor's costs of protecting and securing the Works. 
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3. Consequence of Termination 

In the event of termination of the Contract due to any cause whatsoever, whether consequent to 

the stipulated Term of the Contract or otherwise the Authority shall be entitled to impose any 

such obligations and conditions and issue any clarifications as may be necessary to ensure an 

efficient transition and effective business continuity of the project which Contractor shall be 

obliged to comply with and take all available steps to minimize loss resulting from that 

termination/breach, and further allow and provide all such assistance to the Authority and/ or 

the successor agency/ service provider, as may be required, to take over the obligations of 

Contractor in relation to the execution/continued execution of the requirements of the Contract. 

 

Where the termination of the Contract is prior to its stipulated term on account of a Default on 

the part of Contractor or due to the fact that the survival of Contractor as an independent 

corporate entity is threatened/has ceased, or due to invoke of Force Majeure or for any other 

reason, whatsoever, the Authority shall pay Contractor for all goods supplied and the Services 

rendered, under the project, up to the date of termination. 

 

 

Nothing herein shall restrict the right of the Authority to invoke the Bank Guarantee and other 

Guarantees furnished hereunder and pursue such other rights and/or remedies that may be 

available to the Authority under law. 

 

 

Termination hereof shall not affect any accrued right or liability of either Party or affect operation 

of provisions of Contract that are expressly or by implication intended to come into or continue in 

force on or after such termination. 
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CLAUSE 26 

The contractor shall fully indemnify and deep indemnified the Governor of Bihar against any action, 

claim or proceeding relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contract. In the event of any claims made under the action brought against 

Government in respect of any such matter as aforesaid the contractor shall be immediately notified 

thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct 

any litigation that may arise therefrom, provided that the contractor shall not be liable to indemnify 

the Governor of Bihar if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 

 

 

CLAUSE 27 

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the 

work in question at the same rates as are payable under this contract for such items, or if the part of 

the work in question is not, in the opinion of the Engineer-in-Charge capable of measurement, The 

Engineer-in-Charge may at his discretion pay the lump-sum amount entered in the estimate, and the 

certificate in writing of the Engineer-in-Charge shall be final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provisions of the clause. 

CLAUSE 28 

In the case of any class of work for which there is no such specifications as referred to in Clause 11, 

such work shall be carried out in accordance with the Bureau of Indian Standards Specifications, 

Indian Road Congress for road works and Indian Building Congress for building works or any 

central government agency. In case there are no such specifications in Bureau of Indian 

Standards, the work shall be 
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carried out as per manufacturers specifications. If not available then as per Department 

Specifications. In case there are no such specifications as required above, the work shall be carried 

out in all respects in accordance with the instructions and requirements of the Engineer-in-Charge. 
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CLAUSE 29 

i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the Government shall be entitled 

to with hold and also have a lien to retain such sum or sums in whole or in part from the 

security, if any deposited by the contractor and for the purpose aforesaid, the Engineer-in-

Charge or the Government shall be entitled to withhold the security deposit, if any, furnished 

as the case may be and also have a lien over the same pending finalization or adjudication of 

any such claim. In the event of the security being insufficient to cover the claimed amount or 

amounts or if no security has been taken from the contractor, the Engineer-in-Charge or the 

Government shall be entitled to withhold and have a lien to retain to the extent of payable or 

which may at any time thereafter become payable to the contractor under the same contract or 

any other contract with the Engineer-in-Charge of the Government or any contracting person 

through the Engineer-in-Charge of the Government or any contraction person through the 

Engineer-in-Charge pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above by the Engineer-in-Charge or Government will be kept 

withheld or retained as such by the Engineer-in- Charge or Government till the claim arising 

out of or under the contract is determined by the arbitrator (if the contract is governed by the 

arbitration clause) or by the competent court, as the case may be and that the contractor will 

have no claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly notified as such to the 

contractor. For the purpose of this clause, where the contractor is a partnership firm or a 

limited company, the Engineer-in- Charge or the Government shall be entitled to withhold and 

also have a lien to retain towards such claimed amount or amounts in whole or in part from 

any sum found payable to any partner/limited company as the case may be, whether in his 

individual capacity or otherwise. 

ii) Government shall have the right to cause an audit and technical examination of the works and 

the final bills of the contractor including all supporting vouchers, abstract etc., to be made 

after payment of the final bill and if as a result of such audit and technical examination any 

sum is found to have been overpaid in respect of any work done by the contractor under the 

contract or any work claimed to have been done by him under the contract and found not to 

have been executed, the contractor shall be liable to refund the amount of over-payment and it 

shall be lawful for Government to recover the same from him in the manner prescribed in sub-

clause (i) of this clause or in any other manner legally permissible; and if is found that the 

contractor was paid less than what was due to him under the contract in respect of any work 

executed by him under it, the amount of such under payment shall be duly paid by Government 

to the contractor, without any interest thereon whatsoever. 

 

 

CLAUSE 29 A 

Any sum of money due and payable to the contractor (including the security deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the 

Government or any other contracting person or persons through Engineer-in-Charge against any 

claim of the Engineer-in-Charge or Government or such other person or persons in respect of 

payment of a sum of money arising out of or under any other contract made by the contractor with 

the Engineer-in-Charge or the Government or with such other person or persons. 
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It is an agreed term of the contract that the sum of money so withheld or retained under this clause by 

the Engineer-in-Charge or the Government will be kept withheld or retained as such by the Engineer-

in-Charge or the Government till his claim arising out of the same contract or any other contract is 

either mutually settled or determined by the arbitration clause or by the competent court, as the case 

may be and that the contractor shall have no claim for interest or damages whatsoever on this 

account or on any other ground in respect of any sum of money withheld or retained under this clause 

and duly notified as such to the contractor. 

 

 

 

Unfiltered 

water 

supply 

 

CLAUSE 30 

The contractor(s) shall make his/their own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions. 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk 

and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of 

water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Hire of Plant & 

Machinery 

CLAUSE 31 

Notwithstanding anything contained to the contrary in this contract, where any materials for the 

execution of the contract are procured with the assistance of Government either by issue from 

Government stocks or purchase made under orders or permits or licenses issued by Government the 

contractor shall hold the said materials economically and solely for the purpose of the contract and 

not dispose of them without the written permission of the Government and return, if required by the 

Engineer in Charge, all surplus or unserviceable materials that may be left with him after the 

completion of the contract or at its termination for any reason whatsoever on being paid or credited 

such price as the Engineer in Charge shall determine having due regard to the condition of the 

materials. The price allowed to the contractor however shall not exceed the amount charged to him 

excluding the element of storage charges. The decision of the Engineer in Charge shall be final and 

conclusive. In the event of breach of the aforesaid condition the contractor shall in addition to 

throwing himself open to action for contravention of the term of the license or permit and/or for 

criminal breach of trust, be liable to Government for all moneys, advantages or profits resulting or 

which in the usual course would have resulted to him by reason of such breach. 

CLAUSE 32 

i) The contractor shall arrange at his own expense all tools, plant machinery and equipment 

(hereinafter referred to as T & P) required for execution of the work except for the Plant & 

Machinery listed in Schedule 'C' and stipulated for issue to the contractor. If the contractor 

requires any item of T & P on hire from the T & P available will, if such item is available, hire 

it to the contractor at rates to be agreed upon between him and the Engineer-in-Charge. In such 

a case all the conditions hereunder for issue of T & P shall also be applicable to such T & P 

as is agreed to be issued. 

ii) Plant and Machinery when supplied on hire charges shown in Schedule 'C' shall be made over 

and taken back at the departmental equipment yard/shed shown in Schedule 'C' and the 

contractor shall bear the cost of carriage from the place of issue to the site of work and back. 

The contractor shall be responsible to return the plant and machinery in the condition in which 

it was handed over to him, and he shall be responsible for all damage caused to the said plant 

and machinery at the site of work or elsewhere in operation and otherwise during transit 

including damage to or loss of plant and for all losses due to his failure to return the same soon 

after the completion of the work for which it was issued. The Divisional Engineer shall be the 

sole judge to determine the liability of the contractor and its extent in this regard and his 

decision shall be final and binding on the contractor. 

Return of 
surplus 

material 
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iii) The plant and machinery as stipulated above will be issued as and when available and if 

required by the contractor. The contractor shall arrange his programme of work according to 

the availability of the plant and machinery and no claim, whatsoever, will be entertained from 

him for any delay in supply by the Department. 

iv) The hire charges shall be recovered at the prescribed rates from and inclusive of the date the 

plant and machinery made over up to and inclusive of the date of the return in good order 

even though the same may not have been working for any cause except major breakdown 

due to no fault of the contractor or fauity use requiring more than three working days 

continuously (excluding intervening holidays and Sundays) for bringing the plant in order. 

The contractor shall immediately intimate in writing to the Engineer in Charge when any plant 

or machinery gets out of order requiring major repairs as aforesaid. The Engineer in Charge 

shall record the date and time of receipt of such intimation in the log sheet of the plant or 

machinery. Based on this if the breakdown occurs before lunch period or major breakdown 

will be computed considering half a day's breakdown on the day of complaint. If the 

breakdown occurs in the post lunch period of major breakdown will be computed starting 

from the next working day. In case of any dispute under this clause the decision of the CGM, 

PSCL & Chief Engineer, BUIDCO shall be final and binding on the contractor. 

v) The hire charges shown above are for each day of 8 hours (inclusive of the one-hour lunch 

break) or part thereof. 

vi) Hire charges will include service of operating staff as required and also supply of lubricating 

oil and stores for cleaning purposes. Power fuel of approved type, firewood, kerosene oil etc. 

for running the plant and machinery and also the full time chowkidar for guarding the plant 

and machinery against any loss or damage shall be arranged by the contractor who shall be 

fully responsible for the safeguard and security of plant and machinery. The contractor shall on 

or before the supply of plant and machinery sign an agreement indemnifying the Department 

against any loss or damage caused to the plant and machinery either during transit or at site of 

work. 

vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one 

hour lunch break. In case of an urgent work however, the Engineer in Charge may, at his 

discretion, allow the plant and machinery to be worked for more than normal period or 8 hours 

a day. In that case the hourly hire charges for overtime to charge (1/8)th of the daily charges) 

subject to a minimum of half day's normal charges on any particular day. For working out hire 

charges for over time a period of half an hour and above will be charged as one hour and a 

period of less than hflf an hour will be ignored. 

viii) The contractor shall release the plant and machinery every seventh day for periodical 

servicing and/or wash out which may take about three to four hours or more. Hire charges for 

full day shall be recovered from the contractor for the day of servicing/Wash out irrespective 

of the period employed in servicing. 

ix) The plant and machinery once issued to the contractor shall not be returned by him on 

account of lack of arrangements of labour and materials, etc. on his part, the same will be 

returned only when they are required for major repairs or when in the opinion of the Engineer 

in Charge the work or a portion of work for which the same was issued is completed. 

x) Log Book for recording the hours of daily work for each of the plant and machinery supplied 

to the contractor will be maintained by the Department and will be countersigned by the 

contractor or his authorized agent daily. In case the contractor contests the correctness of the 

entries and/or fails to sign the Log Book the decision of the Engineer in Charge shall be final 

and binding on him. Hire charges will be calculated according to the entries in the Log Book 

and will be binding on the contractor. Recovery on account of hire charges for road rollers 

shall be made for the minimum number of days worked out on the assumption that a roller can 

consolidate per day and maximum quantity of materials or area surfacing as noted against 

each in the annexed statement (see attached annexure). 

xi) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned and the 

drum washed at the close of the work each day or each occasion. 

a) In case rollers for consolidation are employed by the contractor himself, log book for 

such rollers shall be maintained in the same manner as is done in case of departmental 

rollers, maximum quantity of any item to be consolidated for each roller day shall also 

be same as in Annexure to Clause 34(x). For less use of rollers recovery for the less 

roller days shall be made at the stipulated issue rate. 

xii) The contractor shall be responsible to return the plant and machinery in the condition in which 
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it was handed over to him and he shall be responsible for all damage caused to the said plant 

and machinery at the site of work or elsewhere in operation or otherwise or during transit 

including damage to or loss of parts, and for all losses due to him failure to return the same 

soon after the completion of the work for which it was issued. The Divisional Engineer shall 

be the sole judge to determine the liability of the contractor and its extent in this regard and his 

decision shall be final and binding on the contractor. 

xiii) The contractor will be exempted for levy of any hire charges for the number of days he is 

called upon in writing by the Engineer in Charge to suspend execution of the work provided 

Government plant and machinery in question have, in fact remained idle with the contractor 

because of the suspension. 

xiv) In the event of the contractor not requiring any item of plant and machinery issued by 

Government though not stipulated for issue in Schedule 'C' any time after taking delivery at 

the place of issue, he may return it after two days written notice or at any time without notice if 

he agrees to pay hire charges for two additional days without in any way affecting the right of 

the Engineer in-Charge to use the said plant and machinery during the said period of two days 

as he likes including hiring out to a third party. 

 

 

Employment of 

Technical Staff and 

employees 

CLAUSE 33 

Contractors Superintendence, Supervision, Technical Staff & Employees 

i) The contractor shall provide all necessary superintendence during execution of the work and as 

along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 

The contractor along with bidding of the tender, intimate in writing to the Engineer-in-Charge 

the name, qualifications, experience, age, address and other particulars along with certificates, 

of the technical representative to be in charge of the work. If there is any change then the new 

incumbents‟ qualifications and experience shall not be lower than specified in Schedule in 

I.T.B. (Annexure – 2). The Engineer-in-Charge shall within 15 days of issue of letter of 

acceptance intimate in writing his approval or otherwise it is deemed to be approved. Any such 

approval may at any time be withdrawn and in case of such withdrawal the contractor shall 

appoint another such representative according to the provisions of this clause. Decision of the 

tender accepting authority / MD, PSCL / Chief Engineer, BUIDCO shall be final and binding 

on the contractor in this respect. Technical staff shall be available at site within fifteen days 

of start of work. 

If the contractor (or any partner in case of firm/company) himself has such qualifications, it 

will not be necessary for the said contractor to appoint such a principal technical 

representative but the contractor shall designate and appoint a responsible agent to represent 

him and to be present at the work whenever the contractor is not in a position to be so present. 

All the provisions applicable to the principal technical representative under the Clause will 

also be applicable in such a case to contractor or his responsible agent. The principal technical 

representative and/or the contractor or his responsible authorized agent shall be actually 

available at site at least two working days every week, these days shall be determined in 

advance and also during recording of measurement of works and whenever so required by the 

Engineer- in-Charge by a notice as aforesaid and shall also note down instructions conveyed 

by the Engineer-in-Charge or his designated representative in the 
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site order book and in token of acceptance of measurements. There shall be no objection if the 

representative/agent looks after more than one work and not more than three works in the 

same station provided these details are disclosed to the Engineer-in-Charge and he shall be 

satisfied that the provisions and the purpose of the clause are fulfilled satisfactorily. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, 

is convinced that no such technical representative or agent is effectively appointed or is 

effectively attending or fulfilling the provision of this clause, a recovery shall be effected from 

the contractor as specified in Schedule 'F' and the decision of the Engineer-in-Charge as 

recorded in the site order book and measurement recorded in Measurement Books shall be 

final and binding on the contractor. Further if the contractor fails to appoint a suitable technical 

representative or responsible agent and if such appointed persons are not effectively present or 

do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full 

powers to suspend the execution of the work until such date as a suitable agent is appointed 

and the contractor shall submit a certificate of employment of the technical 

representative/responsible agent along with every on account bill/fixed bill and shall produce 

evidence if at any time so required by the Engineer-in-Charge. 

ii) The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as are 

competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. 

The Engineer in Charge shall be at liberty to object to and require the contractor to remove 

from the works any person who in his opinion misconducts himself, or is incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by 

the Engineer in Charge to be undesirable. Such person shall not be employed again at works 

site without the written permission of the Engineer in Charge and the persons so removed shall 

be replaced as soon as possible by competent substitutes. 

 

 

Levy/Taxes 

payable by 

Contractor 

CLAUSE 34 

i) Sales Tax or any other tax on materials in respect of this contract shall be payable by the 

contractor according to law in effect. 

ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red earth, 

moorum, sand chips bajri, stone, kankar, etc. from local authorities. 

iii) If pursuant to or under any law, notification or order any royalty, cess or the hike becomes 

payable to the Government of India and does not at any time become payable by the 

contractor to the State Government/ Local authorities in respect of any material used by the 

contractor in the works then in such a case, it shall be lawful to the Government of India and it 

will have the right and be entitled to recover the amount paid in the circumstances as aforesaid 

from the dues of the contractor. 

 

 

Conditions for 

reimbursement of 

levy/taxes if levied 

after receipt of 

tenders 

CLAUSE 35 

i) All tendered rates  shall be inclusive of all taxes and levies payable under respective 

statutes. However, pursuant to the Constitution (46th Amendment) Act. 1982, if any further 

tax or levy is imposed by Statute, after the last stipulated date for the receipt of tender 

including extensions if any and the contractor thereupon necessarily and properly pays such 

taxes/levies the contractor shall be reimbursed the amount so paid, provided such payments, if 

any, is not, in the opinion of the Chief Engineer ( whose decision shall be final and binding on 

the contractor) attributable to delay in execution of work within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other documents for the purpose of 

this condition as may be necessary and shall allow inspection of the same by a duly 

authorised representative of the Government 
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and/or the Engineer-in-Charge and further shall furnish such other 

information/document as the Engineer-in-Charge may require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or 

levy, pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give a written notice 

thereof to the Engineer-in-Charge that the same is given pursuant to this condition, together 

with all necessary information relating thereto. 

 

 

 

Imprisonment of 

Contractor 

 

CLAUSE 36 

If the contractor is imprisoned, becomes insolvent compound with his creditors, has a receiving order 

made against him or carries on business under a receiver for the benefit of the creditors or any of 

them, or being a partnership firm becomes dissolved, or being a company or corporations goes into 

liquidation or commences to be wound up not being a voluntary winding up for the purpose only of 

amalgamation or reconstitution the department shall be at liberty. 

(a) To give such liquidator, receiver, or other person in whom the contract may become vested, 

the option of carrying out the contract or a portion there of to be determined by the 

department, subject to his providing an appropriate guarantee for the performance of such 

contract or. 

(b)  To terminate the contract, forthwith by notice in writing to the contractor, the liquidator, the 

receiver or person in whom the contract may become vested and take further action as 

provided in the relevant clauses of the contract. 

 

Termination of 

Contract on death of 

contractor 

 

 

 

 

If relation working in 

PSCL /BUIDCO 

then the contractor 

not allowed to tender 

CLAUSE 37 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the 

Divisional Officer on behalf of the competent authority shall have the option of terminating the 

contract without compensation to the contractor after the affidavit of his/ their legal heir/heirs that 

they are not going to be in this profession in future. 

CLAUSE 38 

The contractor shall not be permitted to tender for works in the PSCL. (responsible for award and 

execution of contracts) in which his near relative is posted as Accountant/CFO/CS or as an officer in 

any capacity between the grades of the CEO, PSCL and Manager, PSCL (both inclusive). He shall 

also intimate the names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any Officer in the PSCL. or in the concerned 

department. Any breach of this condition by the contractors of this Department shall lead to 

blacklisting. If the contractor is registered in any other department, he shall be debarred from 

tendering in PSCL for any breach of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children and 

grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in law. 

CLAUSE 39 

No-Gazetted-Engineer to 

work as Contractor within 

two years of retirement 

No engineer of gazetted rank of other gazetted officer employed in engineering of administrative 

duties in an engineering department of the Government of Bihar shall work as a contractor or 

employee of a contractor for a period of two years after his retirement from government service 

without the previous permission of State Government in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be such a person 

who had not obtained said permission prior to engagement in the contractor‟s service, as the case 

may be. 

CLAUSE 40 

i) After completion of the work and also at any intermediate stage in the event of non reconciliation 

of materials issued, consumed and in balance (see Clause 10) theoretical quantity of materials issued 

by the Government for use in the work shall be calculated on the basis and method given hereunder. 

Return of material 
and recovery for 
excess material 

issued 
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a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 

bitumen required different items of work as shown in the Schedule of Rates mentioned in-

Schedule 'F'. In case any item is executed for which standard constants for the consumption of 

cement or bitumen are not available in the above-mentioned schedule/ statement or cannot be 

derived from the same shall be calculated on the basis of standard formula to be laid down by 

the Engineer in Charge. 

b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as the 

quantity required as per design or as authorized by Engineer in Charge, including authorized 

lap pages, chairs etc., plus 3% wastage due to cutting  into pieces, such 

theoretical quantity being determined and compared with the actual  issues each 

diameter wise, section wise and category wise separately. 

c) For any other material as per actual requirements. 

ii) Over the theoretical quantities of materials so computed a variation shall be allowed as specified 

in Schedule 'F'. The difference in the net quantities of material actually issued to the contractor and 

the theoretical quantities including such authorized variation, if not returned by the contractor or if 

not fully reconciled to the satisfaction of the Engineer in Charge within fifteen days of the issue of 

written notice by the Engineer in Charge to this effect shall be recovered at the rates specified in 

Schedule 'F' without prejudice to the provision of the relevant conditions regarding return of 

materials governing the contract. Decision of Engineer in Charge in regard to theoretical quantities 

of materials, which should have been actually used as per the Annexure of the standard schedule of 

rates and recovery at rates specified in Schedule 'F', shall be final & binding on the contractor 

For not scheduled items, the decision of the Superintending Engineer regarding theoretical quantities 

of materials, which should have been actually used, shall be final and binding on the contractor. 

iii) The said action under this clause is without prejudice to the right of the Government to take action 

against the contractor under any other conditions of contract for not doing the work according to the 

prescribed specifications. 

 

 

 

Release of Security 

deposit 

 

 

 

 

 
Responsibility of 

 

CLAUSE 41 

On completion of the whole of the work, half of the total amount of security shall be repaid to the 

contractor after six months of completion. However, the balance half of the total amount of security 

will be returned after completion of defect liability period and after the Engineer has certified that all 

defects notified by him to the contractor before the end of this period have been corrected and also 

after recovery of any dues. 

CLUASE 42 

Technical officers / staff deployed by the Contractor at any construction site will also 

Technical Staff and 

employees 

be responsible for inferior quality / poor performance of any work and his name will be circulated to 

all government departments/Under takings. to debar from any other site, if his name is being 

proposed by other contractor. 

 

 

Contractor's 

Risks 

 

 

 

Insurance 

CLAUSE 43 

All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks are the 

responsibility of the Contractor. 

CLAUSE 44 

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated 

in the Contract Data for the following events which are due to the Contractor's risks: 

(a) loss of or damage to the Works, Plant and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage of property (except the Works, Plant, Materials and Equipment) 

in connection with the Contract; and 

(d) Personal injury or death. 
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Cash Flow 

Estimate to be 

Submitted 

 

 

 

 

 

Safety, Security and 

Protection of the 

Environment 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Cost of 

Samples 

 

 

 

Cost of Tests 

 

 

 

 

 

 

 

Cost of Tests not 

Provided for 

Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss or damage incurred. 

If the Contractor does not provide any of the policies and certificates required, the Employer may 

affect the insurance which the Contractor should have provided and recover the premiums the 

Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the 

payment of the premiums shall be a debt due. 

Alteration to the terms of insurance shall not be made without the approval of the Engineer. 

Both parties shall comply with any conditions of the insurance policies. 

CLAUSE 45 

The Contractor shall, within the time stated in special Conditions of contract after the date of the 

Letter of Acceptance, provide to the Engineer for his information a detailed cash flow estimate, in 

quarterly periods, of all payments to which the Contractor will be entitled under the Contract and the 

Contractor shall subsequently supply revised cash flow estimates at quarterly intervals, if required to 

do so by the Engineer. in charge 

CLAUSE 46 

The Contractor shall, throughout the execution and completion of the Works and the remedying of 

any defects therein: 

(a) have full regard for the safety of all persons entitled to be upon the Site and keep the Site (so far 

as the same is under his control) and the Works (so far as the same are not completed or 

occupied by the Employer) in an orderly state appropriate to the avoidance of danger to such 

persons, 

(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and watchmen 

and where necessary or required by the Engineer or by any duly constituted authority, for the 

protection of the Works or for the safety and convenience of the public or others, and 

(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or 

nuisance to persons or to property of the public or others resulting from pollution, noise or other 

causes arising as a consequence of his methods of operation. 

CLAUSE 47 

All samples shall be supplied by the Contractor at his own cost if the supply thereof is clearly 

intended by or provided for in the Contract. 

 

 

CLAUSE 48 

The cost of making any test shall be borne by the Contractor if such test is : 

(a) clearly intended by or provided for in the Contract, or 

(b) particularized in the Contract (in case only of a test under load or of a test to ascertain whether 

the design of any finished or partially finished work is appropriate for the purposes which it was 

intended to fulfill) in sufficient detail to enable the Contractor to price or allow for the same in 

his Tender. 

CLAUSE 49 

If any test required by the Engineer which is: 

(a) not so intended by or provided for, 

(b) (in the cases above mentioned) not so particularized, or 

(c) (though so intended or provided for) required by the Engineer to be carried out at any place other 

than the Site or the place of manufacture, fabrication or preparation of the materials or Plant 

tested, 
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shows the materials, Plant or workmanship not to be in accordance with the provisions of the 

Contract to the satisfaction of the Engineer, then the cost of such test shall be borne by the 

Contractor, but in any other case department will bear the cost. 

 

 

 

 

 

 

 

Commencement of 

Works 

 

 

 

 

 

Substantial 

Completion of 

Parts 

 

 

 

 

 

 

 

 

Force Majeure 

 

 

 

 

 

 

 

 

 

Force Majeure 

 

CLAUSE 50 

The contractor shall commence the Works as soon as is reasonably possible after the receipt by 

him of a notice to this effect from the Engineer, which notice shall be issued within the time stated in 

the Appendix to Tender after the date of the Letter of Acceptance. Thereafter, the Contractor shall 

proceed with the Works with due expedition and without delay. 

CLAUSE 51 

If any part of the Permanent Works has been substantially completed and has satisfactorily passed 

any Test on Completion prescribed by the Contract, the Engineer may issue a Taking-Over 

Certificate in respect of that part of the Permanent Works before completion of the Works and, upon 

the issue of such Certificate, the Contractor shall be deemed to have undertaken to complete with due 

expedition any outstanding work in that part of the Permanent Works during the Defects Liability 

Period. 

CLAUSE 52 

Force Majeure 

Neither party shall be liable to the other for any loss or damage occasioned by or arising out of acts 

of GOD such has Unprecedented flood, Volcanic eruption, Earthquake or other convulsion of nature 

and other acts such as general/ partial strikes by a section of government employees/ invasion, the act 

of foreign countries/ hostilities or war like operations before or after declaration of war, rebellion/ 

military or usurped power which prevent performance of the contract and which could not have been 

foreseen or avoided by a prudent person. 

CLAUSE 53 

Recovery 

Any amount found recoverable from the contractor shall be recovered as public demand under the 

Bihar Public Demand Act. without prejudice to any other mode of recovery. 

NOTE: 

In case of difference or ambiguity in Hindi and English version, the English version will prevail. 
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SECTION 4 

CONTRACT DATA (PROFORMA OF 

SCHEDULES) 
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PROFORMA OF SCHEDULES 

(Operative Schedules to be supplied separately to each intending tenderer) 

 

 

SCHEDULE 'A' 

Schedule of quantities 

 

Sl. 
No. 

Description of Item 

(with brief 

specification and 

reference to book of 

specification) 

BILL OF QUANTITY Amount 

Quantity Unit Rate  

In figure In words  

1 2 3 4 5 6 7 

   

 

As per attached B.O.Q 

 

 

SCHEDULE 'B' 

Schedule of materials to be issued to the contractor. 

 

S. 

No. 

Description of item Quantity Rates in figures & words at 

which the material will be 

charged to the contractor 

Place of Issue 

1 2 3 4 5 

 -Nil- 

 

SCHEDULE 'C' 

Tools and plants to be hired to the contractor 

 

Sl. 
No. 

Description Hire charge per day Place of Issue 

1 2 6 7 

 -Nil- 

 

SCHEDULE 'D' 

Extra schedule for specific requirements/ document for the work, if any. NIL 
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SCHEDULE 'F' 

Name of work: - Construction of Foot over Bridge for pedestrians at St Xavier‟s School, Gandhi Maidan, 

Patna, Bihar under Smart City Mission. 

 

Estimated cost of work: Rs. 3,41,22,790/- 

 

 

i) Earnest money : Rs. 6,82,460/- 

ii) Performance Guarantee: 2% of tendered value 

iii) Security Deposit : 8% of tendered value. 

iv) Project Duration: 06 months 

iv) Defect Liability period: 03 (Three) Year 

v) Client/Employer: Patna Smart City Limited (principal employer) & BUIDCO 

(Implementing agency) 

vi) General Condition of Contract: As per SBD 
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SECTION 5 

SPECIAL CONDITION OF CONTRACT 

(Condition of Particular Application) 
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BIHAR URBAN INFRASTRUCTURE DEVELOPMENT 

CORPORATION Ltd 

GOVERNMENT OF BIHAR 

 

Name of work 

 

FOOT OVER BRIDGE – Construction and maintenance including 3 years DLP. The selected bidder will get the drawings vetted from 

NIT/IIT or equivalent and post project completion must submit As-built drawings.  

 

For the general guidance and information of the prospective tenderers a brief note is given below, HOWEVER THE TENDERERS MUST 

NOTE THAT BEFORE PARTICIPATING IN THE BID, THEY MUST VISIT THE SITE AND SATISFY THEMSELVES BY 

BECOMING FULLY CONVERGENT/ FAMILIAR WITH THE ENTIRE EXISTING SYSTEM AND ALL RELEVANT SITE 

CONDITIONS. THE RATES QUOTED MUST BE INCLUSIVE OF ALL DESIGN/DRAWING, TAXES AND DUTIES FOR ALL THE 

COMPONENTS. 

 

 

Location 

 

The site chosen for the design of Foot Over Bridge is in between State Bank of India near St. Xavier‟s school and Gate no.1 at Gandhi 

Maidan located in the state of Bihar. 

 

Design Data 

The various parameters considered in the design of foot over bridge are as follows: 

 

Main span specification 

• Length of span-27.7 m 

• Width of span -3m 

• Height of span from Ground level -7.850 m 

 

Escalator Specification 

• Length of Escalator-18.270 m 

• Step width of escalator-1000 mm 

• Total width of escalator 1.6 m 

• Rise of escalator-7.850 m 

           (From ground to span level) 

• Speed-0.5 m/s 

• Inclination-30 degree. 

 

Lift Specification 

 

Elevator with capacity 08 Persons/544 kg with 2 no of stops, speed 1 m/sec car size 1000 mm (w) x 1450 mm (D), 2200 (H) Car walls finish 

in Stainless Steel included pit ladder. 

Loading data 

• Location: St. Xavier's School, Gandhi Maidan, Patna 

• Total span: 27.7 m 

• Gangway width: 3.0 m 

• Clear Height from the FOB to the base of Road: 7.850m 

• Live load: 5 KN/mm² 

 

Loading details  

The loads acting on the structure is distributed to all the structural elements. The I've load and dead load acting on the main truss gets 

distributed from the gangway to the column. This load is then transferred to the footing below 

 

Material properties 

1 Steel 

• Structural steel used in this design confirms to IS 800: 2007 with the following properties: 

• Yield stress: 500 MPA 

• Ultimate stress: 410 Mpa 

• HYSD reinforcement of grade Fe 500 confirming to IS 456:2000 is used throughout. 

 

2 Concrete 

• All components unless specified in design: M 30 grade. 
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SECTION 6 

TECHNICAL SPECIFICATION 

(Along with Basic drawings) (Attached) 
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Lift & Escalator Specifications: 

ITEM Specifications 

SLIMLINE COMMERCIAL 

ESCALATOR 

 STANDARDS                                       -EN 115 

 STEP WIDTH                                      -1000MM 

 HORIZONTAL STEPS                         -THREE 

 VERTICAL RISE=H                              -7750MM 

 HORIZONTAL SPAN=                         L18270MM 

 INCLINATION                                     -30 DEGREE 

 SPEED                                                 -0.50M/S 

 GEAR BOX                                          -WORM GEAR 

 START:                                                -VVVF (INVERTER) 

 LIGHTING VOLTAGE                         -240V 

 FREQUENCY                                       -50HZ 

 POWER VOLTAGE                             -415V 

 ARRANGEMENT                                -SINGLE 

 MOTOR POWER                                -11KW 

 DEFLECTION OF TRUSS                    -1/750*L 

 COLOUR OF PAINTED TRUSS          -STANDARD 

COLOUR 

 TREATMENT OF TRUSS                   -HOT DIPTED 

GALVANIZED 

 DELIVERY IN                                      - THREE PIECES 

 INMEDIATE SUPPORT                      -ONE 

 INSTALLATION  -OUTDOOR WEATHERROOF BY 

CLIENT 

 STANDARD INSTALLATION             -500MM EXTENSION 

FOR VVVF 

 HANDRAIL COLOUR                         -BLACK 

 BALASTRADE PANEL                        -HAIRLINE 

STAINLESS STEEL 

 BALUSTRADE                    -VERTICAL,SLIMLINE,HEIGHT 

1000MM 

 SKIRTING                          -HAIRLINE STAINLESS STEEL 

 INNER & OUTER DECKING  -HAIRLINE STAINLESS 

STEEL 

 STEP DEMARCATION           -YELLOW DEMARCATION 

 STEP                                                -GREY COLOUR 

 PANEL OF LANDING PLATE  -EXTRUDED ALUMINIUM 

 COMBS                                    -DIE CAST ALUMINIUM 

 BROKEN DRIVE CHAIN CONTACT     -YES 

 SKIRTING CONTACT                            -YES 

 HANDRAIL ENTERANCE CONTACT   -YES 

 BROKEN STEP CHAIN CONTACT       -YES 

 STEP SAG CONTACT                           -YES 
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 PHASE MONITOR-YES 

 ZINC STEEL FLYING WHEEL COVER -YES 

 MOTOR OVERLOAD AND OVERHEAT CONTACT-YES 

 COMB CONTACT                                -YES 

 STEP GAP ILIMUNATION                  -YES 

 MAINTAIN LOCKING DEVICE           -YES 

 ALARM BUZZER                                 -YES 

 STEP ANTI STATIC BRUSH                -YES 

 STOP BUTTON                                    -YES 

 STEP REVERSING FENCES                 -YES 

 HANDRAIL ANTI STATIC ROLLER     -YES 

 SERVICE BREAK RELEASE CONTACT-YES 

 LANDING PLATE SWITCH                  -YES 

 SKIRTING BRUSH                                -SINGLE ROW 

 LED COMB LIGHTING                         -YES 

 AUTO LUBRICATION SYSTEM           -YES(WITH OIL 

COLLECTOR) 

 LED TRAFFIC LIGHT-FIXED ARROW SIGH-ONE EACH 

AT TOP & BOTTOM. 

 OUTSIDE TRUSS CADDING-HAIRLINE STAINLESS 

STEEL 

 AUTO START                                      -DIFFUSE SENSOR 

 FREE SERVICE FOR ONE YEAR         -YES 

LIFT 

 
 CHAIN PROTECTION                         -ZINCED 

 FLOAT SWITCH AT LOWER MACHINE ROOM-YES 

 ZINC STEEL DRIVE CHAIN COVER   -YES 

 OIL-WATER SEPERATOR                   -YES 

 CIVIL WORK AND INTERMIDIATE SUPPORT-BY 

CUSTOMER 

 LOAD                                            -8 PERSON 

 SPEED                                           -1 M/SEC 

 DRIVE                                            –MICRO PROCESSOR 

BASED VVVF-CLOSED LOOP 

 TRAVEL/PIT/HEADROOM          -7.750M/PIT 

1600MM/HEADROOM 4500MM 

 NUMBER OF FLOORS                 -2(G+1) 

 NUMBER OF POSITION OF CAR ENTERENCE-2(TWO),ON 

OPPOSITE SIDE 

 FLOOR DISPLAY CHARACTER(ENTERENCE POSITION)-
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0(F),1 (F) 

 POSITION OF MACHINERY-MACHINE ROOMLESS-

GEARLESS 

 SIZE OF LIFT WELL-2000*1970(MM WIDE*MM 

DEPTH*MM HEIGHT*MM E-VALUE) 

 LIFT CAR INSIDE SIZE-1000*1450**2200(MM WIDE*MM 

DEPTH*MM HEIGHT*MM C-VALUE) 

 CLEAR OPENING OF GATES/DOOR/LINTEL/EC   -    

800*2000(MM WIDE*MMHEIGHT)LINTEL-2225MM 

ECBR0101090 

 TYPE OF DESIGN OF LIFT CAR –STAINLESS STEEL 

HAIRLINE FINISH 

 CAR SELLING –CAR FLOOR –SLEEK SMALL CIRCULAR 

JLFC 03 SS HAIRLINE FINISH PVC 

 CAR FITTING –LED LIGHTS & REGULAR (CIRCULAR) 

FAN 

 TYPE OF CAR FRONT ENTERENCE PROTECTION –

POWER OPERATED CENTRE OPENING SLIDING DOOR 

STAINLESS STEEL  HAIRLINE FINISH 

 TYPE OF CAR REAR ENTERENCE PROTECTION - 

POWER OPERATED CENTRE OPENING SLIDING DOOR 

STAINLESS STEEL  HAIRLINE FINISH 

 LAND ENTERENCE PROTECTION (0,1)-CENTRE 

OPENING SLIDING DOOR STAINLESS STEEL HAIRLINE 

FINISH 

 MICROPROCESSOR BASED SIMPLEX SELECTIVE 

COLLECTIVECONTROL WITH/WITHOUT ATTENDENT 

 AC THREE PHASE ,50 CYCLES ,415 VOLTS 

 3MONTH /EX WORKS/3 WEEKS 

 ORANGE SQUARE DOT MATRIX SCROLLING DISPLAY 

VERTICAL 
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SECTION 7 

BILL OF QUANTITY 

(Attached) 
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BILL OF QUANTITIES 

Preamble 

 

 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Technical Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at 

the rates and prices tendered in the priced Bill of Quantities, where applicable, and otherwise at 

such rates and prices as the Engineer may fix within the terms of the Contract. 

 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 

otherwise provided under the Contract, include all constructional plant, labour supervision, 

materials, erection, maintenance, insurance, profit, taxes and duties, together with all general 

risks, liabilities and obligations set out or implied in the Contract. 

 

4. The rates and prices shall be quoted entirely in Indian Currency. 

 

5. A rate whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no Items are provided the cost shall be deemed 

to be distributed among the rates and prices entered for the related Items of Work. 

 

6. The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no Items are provided the cost shall be deemed 

to be distributed among the rates and prices entered for the related Items of Work. 

 

7. General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the contract 

documentation shall be made before entering rates or prices against each item in the Bill of 

Quantities. 

 

8. The method of measurement of completed work for payment shall be in accordance with the 

specification issued by the department time to time. 

 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of the 

Instructions to Bidders. 
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BILL OF QUANTITIES 

 

 

Sl. 
No. 

Description of Item (with brief 

specification and reference to book 

of specification) 

Quantity Unit Rate Amount 

In Figure In Words 

  

 

As Annexed 

 

Note : 

 

1. Item for which no rate or price has been entered in will not be paid for by the Employer when 

executed and shall be deemed covered by the other rates and prices in the bill of quantities 

 

2. Unit rates and prices shall be quoted by the bidder in Indian rupee 

 

3. Where there is a discrepancy between the rate in figures and words, the rates in words will govern. 

 

4. Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by quantity, the unit rate quoted shall govern 
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SECTION 8 SECURITIES 

AND OTHER FORMS 

(to be filled by Bidder/Employer) 
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BID SECURITY (BANK GUARANTEE UNCONDITIONAL) 

 

WHEREAS, [name of Bidder] (hereinafter called "the   

Bidder")   has   submitted   his   Bid   dated  [date] for the 

construction of [name of Contract hereinafter called "the 

Bid"]. 

 

KNOW ALL PEOPLE by these presents that We     

   [name of Bank] of [name of country] having our 

 registered office at 

    (hereinafter called "the Bank") are 

bound unto [name of Employer] (hereinafter called "the 

Employer") in the sum of   *for which payment well and truly to 

be made to the said Employer by the Bank itself, his successors and assigns by these presents. 

 

 

 

SEALED with   the   Common   Seal   of   the   said   Bank   this      

  ,20 . 

 

 

 

THE CONDITIONS of this obligation are : 

day   of 

 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in 

the Form of Bid; 

 

OR 

 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the 

period of Bid validity : 

 

(a)  fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to 

Bidders; or 

 

(c) does not accept the correction of the Bid Price pursuant to Clause 27. 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him as due to him owing to the occurrence of one or any of 

the three conditions, (specifying the occurred condition or conditions). 
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This   Guarantee    will    remain    in    force    up    to    and    including    the    date 

  ** days after the deadline for submission of Bids as such deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank 

is hereby waived. Any demand in respect of this guarantee should reach the Bank not later than the above 

date. 

 

 

 

 

 

DATE  SIGNATURE 

 

 

 

 

WITNESS  SEAL 

 

 

 

 

[Signature, name and address] 

 

 

 

* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 

Rupees. This figure should be the same as shown in Clause 

16.1 of the Instructions to Bidders. 

 

** 45 days after the end of the validity period of the Bid. Date should be inserted by the Employer 

before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

To 

 

  [name of Employer] 

  [address of Employer] 

 

 

WHEREAS      [name and address of 

Contractor] (hereafter called "the Contractor") has undertaken, in pursuance of Contract No.

 dated to execute     

[name of Contract and brief description of Works] (hereinafter called "the Contract"). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee : 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you    on    

behalf    of    the    Contractor,    up    to    a    total    of        

   [amount of guarantee]* (in 

words), such sum being payable in the types and proportions of currencies in which the Contract Price is 

payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of 

    [amount of guarantee] as aforesaid without your needing to 

prove or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or 

of the Works to be performed there under or of any of the Contract documents which may be made between 

your and the Contractor shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period. 

 

Signature and Seal of the guarantor     

Name of Bank     

Address    

Date    

 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 

specified in the Contract including additional security for unbalanced Bids, if any and denominated in 

Indian Rupees. 
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Letter of Acceptance 

(Letter head of the Employer) 

 

 

 

  (Date) 

 

 

 

To 

  (Name and address of the Contractor) 

 

 

 

 

 

Dear Sirs, 

 

 

This is to notify you that your Bid dated for execution of the 

       (name of the contract and identification 

number, as given in the Instructions to Bidders) for the Contract Price of Rupees ( ) 

(amount in words and figures), as corrected and modified in accordance with the Instructions to Bidders
1
 is 

hereby accepted by our agency. 

 

 

We accept/ do not accept that  be appointed as the 

Adjudicator
2
. Your are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 

of ITB for an amount equivalent to Rs.  within 21 days of the 

receipt of this letter of acceptance valid up to 28 days from the date of expiry of defects Liability Period i.e. 

up to and sign the contract, failing which action 

as stated in Para 34.3 of ITB will be taken. 

 

Yours faithfully, 

 

 

Authorized Signature Name 

and title of Signatory Name of 

Agency 

 

 

1
 Delete "corrected and" or "and modified" if only one of these actions applies. Delete as corrected and 

modified in accordance with the Instructions to Bidders, if corrections or modifications have not been 

affected. 

2
 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer in 

the "Instructions to Bidders". 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 

 

 

  (Date) 

 

 

 

To 

 

 

  (Name and address of the Contractor) 

 

 

 

 

Dear Sirs, 

 

 

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing 

of the Contract for the construction of     

 

   at a Bid 

Price of Rs. . 

 

 

You are hereby instructed to proceed with the execution of the said works in accordance with the 

contract documents. 

 

 

Yours faithfully, 

 

 

 

(Signature, name and title of signatory authorized to sign 

ob behalf of Employer) 
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Agreement Form 

 

 

Agreement 

 

This agreement,   made   the      day   of      between 

  (name and address of Employer) [hereinafter called "the (name and 

address of contractor) hereinafter called "the Contractor" of the other part.] 

 

Whereas the Employer is desirous that the Contractor execute 

 

 

 

(name and identification number of Contract) (hereinafter called "the Works") and the Employer has accepted the 

Bid by the Contractor for the execution and completion of such works and the    remedying    of    any    

defects    therein,    at    a    cost    of    Rs.        

 

 

 

NOW THIS AGREEMENT WITNESSETH as follows : 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to 

them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and 

construed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy 

any defects therein in conformity in all aspects with the provisions of the contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other sum as may 

become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement 

viz. 

 

(i) Letter of Acceptance 

(ii) Notice to proceed with the works; 

(iii) Contractor's Bid 

(iv) Condition of Contract : General and Special 

(v) Contract Data 

(vi) Additional condition 

(vii) Drawings 

(viii) Bill of Quantities and 

(ix) Any other documents listed in the Contract Data as forming part of the Contract. 
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In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first before 

written. 

 

 

 

The Common Seal of      

was hereunto affixed in the presence of : 

 

 

 

Signed, Sealed and Delivered by the said    

 

 

 

 

in the presence of : 

 

 

 

Binding Signature of Employer    

 

Binding Signature of Contractor    
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UNDERTAKING 

 

 

 

 

I, the   undersigned   do   hereby   undertake   that   our   firm   M/s       

  agree to abide by this bid for a period days for the date 

fixed for receiving the same and it shall be binding on us and may be accepted at any time before the expiration 

of that period. 

 

 

 

 

 

 

 

(Signed by an Authorised Officer of the Firm) 

 

 

 

 

Title of Officer 

 

 

 

 

Name of Firm 

 

 

 

 

DATE 
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MANUFACTURERS'/PRODUCERS‟ AUTHORIZATION FORM 

 

(This form has to be provided by the OEMs of the major equipment. This letter should be on 

the letterhead of the manufacturer and should be signed by a person competent and having the 

power of attorney to bind the manufacturer.) 

 

Date: 

 

To 

The Managing Director, 

BUIDCO, Patna, Bihar 

 

Subject: Manufacturer's Authorization Form 

Ref: NIT No. ;…………………dated ………………… 

Dear Sir, 

 

We (Name of the OEM) who   are   established   and   reputable manufacturers of (List of 

Goods) having factories or product development canters at the locations or as per list attached, 

do hereby authorize. 

 

(Name and address of the Bidder) to bid, negotiate and conclude the contract with you 

against ………………. dated …………………. for the above goods manufactured or 

developed by us. 

 

We hereby extend, our warranty for the hardware goods supplied by the bidder and or 

maintenance or support services for software products against this invitation for bid by (Name 

of the Bidder) as per requirements and for the duration of contract as specified in this SBD. 

 

 

We also confirm that our offered product will not be end of life for minimum of 6 months 

from the date of bid submission and the support for such offered product/s will be available 

for minimum of 5 years from the date of award of contract. 

Thanking you, 

 

 

Yours faithfully, 

 

 

 

 

 

 

 

 

 

Place Date: 

For and behalf of (Name 

of OEM) Authorized 

Signatory 

Name & Designation: 
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(Any type of Clerical or typing mistake/error must not have immediate effect). 


